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This Contract is made as of the Effective Date, ********** 

BETWEEN: 

          PETROLINES FOR CRUDE OIL LTD. 
 A company organized and existing under the law of Sudan and having its 
place of business at GNPOC Tower – Plot No.91, Block No. 4, AlMugran 

District, Khartoum, Republic of the Sudan                                                                                   
(hereinafter referred to as “PETCO”) 

OF THE FIRST PART 

         And 

********, 

A company incorporated under the law of *********                                      
and having an office at ***********                                                                                    

(hereinafter referred to as “Contractor”) 

OF THE SECOND PART 

(Hereinafter the name of the first and the second part/s shall be referred to singularly 
as “Party” and collectively as “Parties”). 

WHEREAS PETCO is engaged in the operation and maintenance of the Crude Oil 
Transportation System in the Republic of Sudan for, and on behalf of the Government 
of Sudan, and is entering into this Contract in such capacity; 

WHEREAS PETCO requires certain Work to be performed in an effective, efficient 
and safe manner as more particularly described in this Contract; 

AND WHEREAS Contractor represents that it is able, capable, and willing to provide 
the Work in accordance with the terms and conditions of this Contract;  

NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
agreements set forth herein, the Parties covenant and agree as follows: 

 

ARTICLE 1 
CONTRACT DOCUMENTS 

1.1 The following documents together with the recitals herein constitute this Contract: 

Contract Form    ARTICLES 1 – 51 inclusive 
EXHIBIT I    Scope of Work 
EXHIBIT II    Schedule of Compensation 
EXHIBIT III    Administration Procedures 
EXHIBIT IV    Health, Safety and Environment 
EXHIBIT V    Contractor’s Organization 
EXHIBIT VI    Bank Guarantee Format 
EXHIBIT VII    Performance Guarantee Format 
EXHIBIT VIII    Contract Expense Report 
EXHIBIT IX    Parent Company Guarantee 
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1.2 The Exhibits forming part of this Contract are to be taken as mutually explanatory and 
complementary to one another. 

1.3 Should any actual conflict or conflicts exist between or among the provisions of any of 
the Exhibits and the Contract Form, the Contract Form shall take precedence and 
prevail. 

1.4 In the case of discrepancies between the Exhibits, Contractor shall notify PETCO of 
such discrepancy and the PETCO Representative and Contractor Representative 
shall agree on which Exhibits shall prevail over the others. 

1.5 All standards, codes, instructions, specifications, drawings and other documents 
which are referred to in the Exhibits shall be deemed incorporated herein by reference 
and made a part hereof.  If any discrepancies exist between any of the 
aforementioned documents or parts of any of them, Contractor shall immediately 
notify PETCO, and PETCO and Contractor shall agree on which document shall 
prevail in regard thereto.  

1.6 Should Contractor fail to notify PETCO as required by this Article or fail to discover 
such discrepancies as should reasonably have been discovered by Contractor, all 
costs directly resulting from such failure shall be borne by Contractor. 

1.7 The fact that any one part of this Contract shall specify Work or acts to be done in 
more particularity, or shall require more Work or acts to be done in connection with 
any particular operation, than is required by another part of this Contract, is not and 
shall not be considered as an ambiguity, discrepancy or conflict.  It is the Parties’ 
intention that the provisions of this Contract shall be cumulative and any additional 
detail or requirement provided in one part of this Contract but not in others, shall be 
read as applicable to and required for all references to that particular Work or 
operation. 

1.8 The headings and subheadings in this Contract are used for convenience and ease of 
reference only and shall not affect or limit the meaning, interpretation or construction 
of this Contract. 

1.9 In this Contract, words importing the singular shall include the plural and vice versa 
and words importing one gender shall include other genders and words importing 
individuals shall include firms and corporations and vice versa, as the context may 
require. 

1.10 In this Contract, the term "shall" denote a mandatory requirement of this Contract and 
additionally, in the case of its use with respect to Contractor, the term means that any 
and all costs associated with the activity in question are to be borne by Contractor. 

1.11 Unless otherwise provided: 

(a) “this Contract”, “hereto”, “herein”, “hereof”, “hereby”, “hereunder” and similar 
expressions refer to this Contract in its entirety and not to any particular Article, 
clause, subclause, paragraph or other portion thereof; and 

(b) Reference to an Article, clause, subclause or a paragraph refers to an Article, 
clause, subclause or paragraph of the Contract Form. 

1.12 All references to months or years in this Contract shall be computed in accordance 
with the Gregorian calendar. 
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ARTICLE  2 
DEFINITIONS 

2.1 The following capitalized words and terms shall have the following definitions 
throughout this Contract except where the context otherwise requires: 

(a) “Affiliate” shall mean any company or other entity that directly or indirectly 
through one or more intermediary companies or entities controls, is controlled 
by, or is under common control with a party to this Contract; 

(b) “Control” shall mean ownership of more than fifty percent (50%) of the voting 
stock of the controlled company or the direct or indirect right to determine its 
actions by contract or otherwise; 

(c) "Applicable laws" shall include all laws (national, state, municipal, local or 
others) and any requirement, by-, ordinance, rule, regulation, enactment, order 
or decree of any governmental authority or agency (national, state, municipal, 
local or other) having jurisdiction over the Work or Worksite or other locations 
where the Work will be performed including, but not limited to, those s related 
to health, safety and the environment.  "Applicable laws" shall include all of the 
former items which exist at the Effective Date as well as any which may be 
enacted during the term of this Contract; 

(d) “Approval” shall mean printed or handwritten documentation evidencing the 
PETCO Representative’s consent or approval, and shall include, but not be 
limited to, faxes, e-mail and similar forms of written communication; 

(e) “Approved” shall mean an Approval is required and must have already been 
issued with respect to the item, action or matter described;  

(f) “Bank Guarantee” shall mean an irrevocable and unconditional first call 
guarantee in the form and content set out in Exhibit VI and issued by a non-
U.S. commercial bank acceptable to PETCO that has at least an AA- rating of 
its long-term debt from Standard and Poors or at least an AA3 rating of its 
long-term debt from Moody’s;  

(g) “Contract” shall mean recitals and the terms and conditions of the Contract 
Form and the Exhibits attached hereto, as amended from time to time; 

Provision of New CP Station between CP# 16 and CP# 17. 

(h) “Contract Form” shall mean Articles 1 to 51 inclusive of this Contract; 

(i) “Contract Price” shall mean the estimated total value of this Contract being 
******; 

(j) “Contractor” shall mean ********; 

(k) “Contractor’s Representative” shall mean a competent and experienced 
representative appointed by Contractor pursuant to clause 17.1;  

(l) “Customs Duties” shall mean all import licenses, duties, surtax, sales tax, 
and other statutory taxes levied on imported machinery, equipment, supplies, 
consumable or movable property or other imported materials or items; 

(m) “Demobilization” shall mean the departure of Contractor’s Personnel, 
materials and equipment from the Worksite upon completion of assignment or 
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suspension or termination of the Work by PETCO.  For greater clarity 
Contractor’s Personnel are considered as demobilized when they leave the 
Worksite at which time all charges will cease unless otherwise stipulated 
herein;   

(n) “Drawings and Documentation” shall mean drawings and documentation 
associated with the Work whether provided by PETCO or created by 
Contractor in conjunction with the Work and shall include, but not be limited to, 
plans, sketches, drawings, reports, calculations, manuals, procedures, 
schedules, recommendations, timesheets, specifications, logs, requisitions, 
patent documents, technical information, computer programs, raw data and 
field logs; 

(o) “Effective Date” shall mean 8:00 a.m. Khartoum time on *******; 

(p) “PETCO” shall mean Petrolines for Crude Oil Limited; 

(q) “PETCO Indemnified Persons” shall mean PETCO its board of directors, 
Personnel and officers of each;  

(r) “PETCO’s Representative” shall mean the representative appointed by 
PETCO pursuant to clause 16.1;  

(s) “MBPS” shall mean the Muglad Basin Pipeline System; 

(t) “Mobilization” shall mean the initial arrival of Contractor’s Personnel and 
equipment at the Worksite for the commencement of the Work.  For greater 
clarity, Contractor shall be considered mobilized when Contractor’s Personnel 
and equipment report to the Worksite as designated by PETCO and are ready 
to begin the Work, at which time charges as described herein shall commence 
unless otherwise stipulated; 

(u) “Performance Guarantee” shall mean a duly executed performance 
guarantee in the form provided in Exhibit VII; 

(v) “Personnel” shall mean employees, agents, consultants, representatives, 
directors, officers and servants, and, when the term is used to mean 
Contractor’s employees, agents, consultants, representatives, directors and 
servants, the term shall also include Subcontractors and their employees, 
agents, consultants, representatives, directors, officers and servants; 

(w) "Pounds Sterling", "British Pounds", "£" or "GBP" shall mean the full 
national currency of the United Kingdom; 

(x) “Rates” shall mean the rates, lump sum payments and reimbursement costs to 
be paid to Contractor by PETCO as set out in Exhibit II; 

(y) “Senior Managerial Personnel” shall mean any Personnel employed by 
PETCO as a director or other corporate officer or who occupies a senior 
managerial position with direct responsibility for the conduct of the Work under 
this Contract; 

(z) “Subcontract” shall mean any contract between Contractor and any Approved 
third party or parties for the performance of the Work or any part thereof; 

(aa) “Subcontractor” shall mean an Approved third party to a Subcontract;  
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(bb) "United States Dollars", "USD" or "$" shall mean the full currency of the 
United States of America; 

(cc) “VAT” shall mean the 17% value added tax imposed in Sudan;  

(dd) “Wilful Misconduct” shall mean an intentional, conscious or reckless 
disregard by Senior Managerial Personnel of good and prudent international 
petroleum industry practice or of any of the terms of this Contract in utter 
disregard of avoidable and harmful consequences but shall not include any 
act, omission or error of judgement or mistake made in the exercise in good 
faith of any function, authority or discretion vested in or exercisable by such 
Senior Managerial Personnel and which in the exercise of such good faith is 
justifiable by special circumstances, including but not limited to safeguarding of 
life, property or the environment and other emergencies; 

(ee) “Work” shall mean all obligations, activities and work to be performed and 
rendered by Contractor pursuant to the terms of this Contract and also all 
Contractor’s activities that are reasonably inferable from the description of 
such activities and work and also all deliverables that may be required to be 
provided by Contractor pursuant to this Contract.   “Work” shall include the 
activities, work and other deliverables set out in Exhibit I hereto and any 
Change Orders that may be issued to Contractor from time to time and such 
work shall become part of the scope of this Contract; 

(ff) “Change Order Request” shall mean a document prepared by PETCO in the 
form set out in Exhibit III to request that Contractor prepare a Change Order 
Proposal on any matter related to the Work; 

(gg) “Change Order” shall mean a document in the form set out in Exhibit III and 
issued by PETCO setting forth a change to the Work, the adjustment to the 
Contract Price and Rates, if any, and the basis on which Contractor will be 
compensated for the change; 

(hh) “Change Order Proposal” shall mean a document prepared by Contractor in 
the form set out in Exhibit III when Contractor wishes to propose a change to 
the Work or when requested by PETCO pursuant to a Change Order Request; 

(ii) “Work Order” shall mean a document in the form set out in Exhibit I and 
issued by PETCO setting forth the final confirmation in term of duration, Rates 
and instruction to Contractor to execute the *additional Work; and 

(jj) “Worksite” shall mean the locations in Sudan designated by PETCO at which 
the Work is to be performed as set out in this Contract and/or as instructed by 
PETCO from time to time. 

(kk) “Consequential Loss” shall mean any indirect or other consequential loss, 
which shall be deemed to include, but not be limited to: 

a) loss of production, failure or inability to produce, process, use, take delivery 
of, transport or deliver or delay or interruption in producing, processing, 
using, taking delivery of, transporting or delivering hydrocarbons; 

b) any failure, loss, damage, cost or expense directly or indirectly consequent 
upon any of the foregoing including but not limited to any loss or damage 
incurred or liquidated or pre-estimated damages or sums of any kind 
whatsoever borne or payable under any contract; 
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c) any loss of or anticipated loss of profit, any loss or anticipated loss or 
deferment or anticipated deferment of revenue or income, loss or 
anticipated loss of or failure to obtain any contract or other business 
opportunity; and  

d) Any loss or anticipated loss, damage, cost or expense arising out of any 
action, claim, suit, demand, or judgement resulting from or arising out of any 
of the foregoing, 

e) Howsoever arising, whether under contract, tort (including negligence), 
equity, and/or breach of duty (statutory or otherwise). 

(ll) “Force Majeure” shall mean Unforeseeable, Unavoidable   circumstances 
/beyond the control of the two Parties which prevent each or one of them from 
fulfing its contractual obligations stated in this Contract.  

 

ARTICLE  3 
DURATION AND RENEWAL OF CONTRACT 

3.1 This Contract shall commence from the Effective Date and shall remain force in, for a 
period of Twelve (12) months, or until terminated earlier as provided for herein.  

 

ARTICLE  4 
COMPENSATION 

4.1 For the satisfactory performance of the Work and in accordance with this Contract, 
PETCO shall pay Contractor the Rates which shall be deemed to be all-inclusive 
billing rates and to be full and final payment for the Work and no additional amounts 
shall be payable by PETCO to Contractor unless expressly so stated in this Contract.  

4.2 Except as expressly provided in this Contract, the Rates shall be firm throughout the 
duration of this Contract and shall not be revised for any reason whatsoever including, 
but not limited to, cost escalation or currency fluctuations. 

 

ARTICLE  5 
INVOICING AND PAYMENT 

5.1 Contractor’s banking and payee details shall be as Indicated Herein below: 

Payee Name   

Payee Bank Accounts Number   

Name of the Bank  

Address  

SWIFT Code   

Correspondence Bank  

Correspondence Bank Address   

IBAN  
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5.2 Unless otherwise provided for herein, at the beginning of each calendar month, 
Contractor shall invoice PETCO based upon the Rates or rates set out in a Change 
Order for Work performed during the previous month and shall also provide PETCO 
with a separate cumulative statement of account in the form set out in Exhibit VIII 
hereto.  The cumulative statement of account shall set out the total amount previously 
billed, the current month billing and the total cumulative amount billed to date.  
Invoicing for Work performed shall be kept current at all times.  Each invoice shall 
include details of the Work performed during the previous month and shall separately 
identify any Work performed in previous months but not previously invoiced, including 
the amount charged for such Work.  

5.3 Subject to clause 5.4, if Contractor wishes the amount owing under any invoice to be 
paid to a bank account, the Contractor shall provide sufficient details of bank account 
information to PETCO in writing and any payments made by PETCO to such account 
shall be deemed as proper and satisfactory payments to Contractor.   

5.4 If Contractor consists of more than one party, Contractor shall nevertheless submit 
only one combined monthly invoice for all parties constituting Contractor and 
designate one bank account only for payment by PETCO.  If in such circumstances, 
Contractor fails to designate only one bank account then PETCO shall be entitled to 
withhold payments until Contractor Representative designates such single bank 
account. 

5.5 All invoices shall be rendered to PETCO in their quoted currency. 

5.6 Where Contractor is not a Sudanese Contractor, PETCO shall make payments to the 
Contractor in USD.  

Where Contractor is a Sudanese Contractor, PETCO shall make payments to the 
Contractor in equivalent SDG as per Central Bank of Sudan directives. 

5.7 The rate of exchange to be applied by the payer’s bank when converting United 
States Dollars or any other currency, other than the Sudanese pound, to a different 
currency of payment shall be the prevailing rate for the transaction at or about seven 
(7) a.m. GMT on the day that funds are wired by payer’s bank to the party receiving 
the payment and if such day is not a banking day for the payer’s bank on the following 
banking day. 

5.8 All invoices shall be verified and signed by the Contractor Representative and the 
PETCO Representative prior to submission to PETCO for payment.  

5.9 Any Approved charges claimed by Contractor for items reimbursable under this 
Contract shall be based on actual cost and shall be fully supported by sufficient 
original documentation to permit verification thereof by PETCO.   

5.10 All Contractor invoices submitted to PETCO that are issued by a Contractor that is or 
includes a Sudanese contractor or that are issued from an address within Sudan shall: 

(i) Show the VAT as a separate item on the invoice.  However, PETCO shall pay 
the invoice net of the VAT and shall issue Contractor with a VAT certificate; 

(ii) Be stamped by the Department of Stamp Duty at the Tax Chamber. 

5.11 Manhour costs invoiced to PETCO shall be supported by original timesheets approved 
by PETCO representative. 
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5.12 All invoices shall include the following reference: “PETCO Contract No.: 12216 
Contract to provide One (1) original invoice shall be submitted together with the 
supporting documentation, including any documentation outlined in Exhibit II.   

5.13 PETCO shall be entitled to withhold payment if any of Contractor’s invoices do not 
include appropriate supporting documentation or do not conform in any other way with 
the requirements of this Article 5. 

5.14 Invoices shall be addressed to: 

PETROLINES FOR CRUDE OIL LTD. 
FINANCE & ACCOUNTING DEPT. 
7TH FLOOR, GNPOC TOWER, PLOT NO (91), 
BLOCK NO (4), AL MUGRAN DISTRICT 
KHARTOUM  
REPUBLIC OF THE SUDAN 
 
ATTN: MANAGER, FINANCE & ACCOUNTING DEPT. 

 
5.15 Payment due to Contractor may be withheld by PETCO on account of: 

(a) Unsatisfactory performance of this Contract;  

(b) The filing of claims against PETCO caused by acts or omissions of Contractor 
or the existence of evidence indicating the probability of imminent filing of such 
claims;  

(c) The failure of Contractor to pay amounts due for labour or material or 
equipment used by Contractor in doing Work or amounts due to Contractor’s 
Subcontractors on the Work;  

(d) Contractor's failure to remedy defective portions of the Work where PETCO 
has given Contractor notice of any such defective Work; or 

(e) The failure of Contractor to provide adequate evidence of its compliance with 
the insurance and warranty bond requirements contained in this Contract. 

5.16 PETCO shall remit payment of undisputed invoice items to Contractor within thirty (30) 
days after receipt thereof by PETCO’s Finance and Accounts Department.  If the 
thirtieth day falls on a Friday, Saturday or an official public holiday in the Republic of 
the Sudan, the next working day shall be deemed to be the due date for payments.  
Payments made by PETCO shall not preclude the right of PETCO to thereafter 
dispute any of the items invoiced. 

5.17 Subject to Article 9, if PETCO has a bona fide dispute with any item on an unpaid 
invoice, PETCO shall inform Contractor of the disputed items within thirty (30) days of 
the receipt by PETCO of the particular invoice and PETCO shall be entitled to 
withhold the actual amount in dispute from its payment. In respect of disputed items, 
payments may be withheld by PETCO until settlement of the dispute.  The Parties 
shall confer in good faith to resolve any such dispute within a reasonable time. 

5.18 Any payments withheld by PETCO pursuant to the terms of this Contract shall be 
without prejudice to any other rights or remedies available to PETCO. 

5.19 When the cause or causes for withholding payment have been remedied or removed 
by Contractor and satisfactory evidence of such remedy or removal has been 
presented to PETCO, the payments withheld shall be made forthwith by PETCO.  If 
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Contractor fails to take appropriate remedial action or refuses to remedy or remove 
any cause for withholding such payments after delivery of notice to Contractor by 
PETCO, PETCO shall be entitled to cause the same to be remedied or removed on its 
own and may deduct the cost including the expenses thereby incurred by PETCO 
from any amounts due or owing or which may become due or owing to Contractor 
under this Contract provided always that this provision shall not affect any other 
remedy to which PETCO may be entitled to for the recovery of such sums. 
Notwithstanding the foregoing, PETCO shall have the right to remedy any and all 
defects that may arise in the Work and the right to retain without limitation any 
amounts due or owing or which may become due or owing to Contractor under this 
Contract, up to the full amount of such monies.  

5.20 Upon notification of any erroneous payment made to Contractor by PETCO and 
subject to Contractor’s verification thereof, Contractor shall within thirty (30) days 
make appropriate adjustments and reimburse to PETCO any amounts of overpayment 
still outstanding.  If the adjustments indicate an underpayment by PETCO, PETCO 
shall pay Contractor the amount of underpayment subject to verification thereof.  
Notwithstanding the foregoing, PETCO shall be entitled to deduct any amounts of 
overpayment from payments due to Contractor.   

5.21 As a condition precedent to PETCO making payments to Contractor, Contractor shall, 
if requested by PETCO, provide satisfactory evidence that the costs of all labour, 
materials, equipment and other obligations arising out of the performance of this 
Contract have been fully satisfied and discharged by Contractor. 

5.22 Payment made under this Contract shall not constitute an admission by PETCO as to 
the performance by Contractor of its obligations hereunder and in no event shall any 
such payments affect the warranty obligations of Contractor.   

5.23 All invoices, financial statements and billings by Contractor to PETCO shall reflect 
properly the facts relating to all activities and transactions handled for PETCO’s 
account. 

5.24 Any item drawn from a PETCO warehouse that is chargeable to Contractor shall be 
charged at cost plus freight plus 50% for freight plus 30% for administrative and 
restocking charges. 

5.25 Without prejudice to any other rights or remedies PETCO may possess and in addition 
to PETCO’s legal and equitable rights of set off, if Contractor causes PETCO loss by 
reason of any breach of this Contract or by tortious act or by any breach of statutory 
duty giving rise to a claim by PETCO against Contractor for damages or indemnity or 
contribution, then without prejudice to and pending the final determination or 
agreement between the Parties as to the amount of such loss, indemnity, contribution 
or payment, Contractor shall forthwith pay or at PETCO’s sole option, PETCO may 
deduct from any payment or monies otherwise due to Contractor, such sum as 
PETCO shall bona fide estimate as the amount of such loss, indemnity, contribution or 
payment and such estimate shall be binding and conclusive on the Contractor until 
final determination or agreement between the Parties.  

ARTICLE  6 
BANK GUARANTEE 

By way of performance security for the due performance of Contractor’s obligations 
under this Contract, Contractor shall within Fourteen (14) days from the date of 
issuance of Letter of Award (LOA) / signing of this Contract, furnish PETCO with the 
following: 
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Bank Guarantee @ 10 % of Contract value valid for sixty (60) days beyond the 
primary term of the Contract Duration and any extension thereof and /or Warranty and 
Guaranty period, if any.  

The contractor in earlier stage provided PETCO with 2% of contract value as Bid Bond 
which should be completed to 10% upon first demand made by PETCO. 

6.1 Should the expiry date of the Bank Guarantee required to be furnished pursuant to 
this Article occur before the final expiry of this Contract and any extension thereof, 
Contractor shall furnish at least fourteen (14) days before the date of expiry of the 
Bank Guarantee, a fresh Bank Guarantee for the same amount as previously 
provided, except with a revised date of expiry which shall not be earlier than sixty (60) 
days after the expiry of this Contract or any extension thereto.  Should Contractor fail 
to provide the fresh Bank Guarantee, PETCO may invoke the un-expired Bank 
Guarantee without prejudice to all its other rights under this Contract or equity. 

6.2 If the Bank Guarantee to be furnished pursuant to this Article, is not duly furnished to 
PETCO within fourteen (14) days from the date of issuance of the Letter of Award 
(LOA) / signing of this Contract, PETCO, may at its own option and without prejudice 
to any rights or claims it may have against Contractor by reason of Contractor’s non-
compliance with any of the provisions of this Article, apply the provisions of Clause 6.5 
hereof.   

6.3 PETCO reserves the right to instruct Contractor to revise the Bank Guarantee amount 
to correspond to any increase in the Contract Price.  Failure to revise the Bank 
Guarantee amounts as required shall be deemed to be a default under this Contract 
and PETCO may invoke the Bank Guarantee without prejudice to all its other rights 
under this Contract or equity or apply the option as provided for in Clause 6.5 hereof. 

6.4 In addition to any Bank Guarantee, Contractor shall, if requested by PETCO, furnish 
PETCO with a Performance Guarantee duly executed by an Approved Affiliate of 
Contractor. Failure to provide a Performance Guarantee, if requested, shall be 
deemed to be a default under this Contract and PETCO may, without prejudice to all 
its other rights under this Contract or in, invoke the Bank Guarantee. 

6.5 Failure of Contractor to provide the Bank Guarantee or failure of Contractor to 
continue to provide the required Bank Guarantee throughout the term of this Contract 
shall entitle PETCO to withhold payment of Contractor’s invoice(s) until such time as 
the equivalent amount required for the Bank Guarantee has been duly withheld by 
PETCO. This withheld amount shall not be released until Contractor furnishes the 
required Bank Guarantee to PETCO or until all Contractor obligations related to this 
Contract are satisfactorily completed. 

 

ARTICLE  7 
TAXES AND DUTIES 

7.1 Notwithstanding anything else contained in this Contract, Contractor shall be 
exempted from all income taxes, including income tax for his foreign personnel in 
respect of income earned from this contract in accordance with article 16 of the Crude 
Oil Pipeline Agreement (COPA) entered into by the Government of Sudan and valid 
for PETCO but subject to the following: 

7.1.1 Contractor shall follow all the procedures as have been or may be 

prescribed under the Sudanese s for getting the aforesaid exemption 

confirmed. 



Tender No.: 12216 
Provision of New CP Station between CP# 16 and CP# 17.                                                                                             Page 15 of 47 
Contract Form 

7.1.2 Contractor shall apply for tax exemption in accordance with the prescribed 

procedures and this Contract; PETCO shall assist in issuing the 

recommendation letter to the Authority competent to confirm the exemption. 

7.1.3 Nothing in this Contract relieves the Contractor from following the 

requirements of the Sudanese with regard to the Taxation or any other. 

 

7.2 The VAT and Stamp Tax, where applicable, shall be dealt with as set out in Article 5. 

7.3 Subject to Contractor not complying with Clause 7.1, Contractor shall pay at its own 
expense when due and payable, all taxes and duties assessed against it in connection 
with the Work including but not limited to: 

7.3.1 All taxes which are levied by governments other than the Government of 

Sudan.  

7.3.2 all storage, consumption and use taxes, licenses, permit and registration fees, 

franchise and personal property taxes as well as insurance premiums; and  

7.3.3 All employment taxes and contributions imposed or that may be imposed by, 

regulations or trade union contracts, including without limitation, taxes and 

contributions for unemployment and compensation insurance, old age benefits, 

welfare funds, pensions and annuities, disability insurance and similar items. 

7.3.4 Bidder shall undertake all the taxes inside and outside Sudan and any rate 

quoted by the bidder will considered including the same. 

7.3.5 PETCO shall have the right to withhold or deduct royalty, income, excess 

profits, “Deemed Business Profit Tax” (amounting to 10% in respect of foreign 

companies not having a registered branch in the Sudan, and 5% in respect of 

foreign companies which  have a registered branch in the Sudan) and other 

taxes from payments due to Contractor under this Contract to the extent that 

such withholding may be required by the Government of Sudan or any relevant 

authority thereof or by the government of any other country. Payment by 

PETCO to the respective governmental office of the amount of money so 

withheld or deducted will relieve PETCO from any further obligation to 

Contractor with respect to the amount so withheld or deducted. 

 

7.4  Notwithstanding anything else contained in this Contract, Contractor shall not: 

7.4.1 import any machinery, equipment, material, supplies, consumable or movable 

property, or any other items in PETCO’s name without seeking and receiving 

prior Approval 

7.4.2 be authorized to pay, and shall not be reimbursed for, any Customs Duties 

related to any machinery, equipment, material, supplies, consumable or 

movable property, or other items imported in PETCO’s name unless Contractor 

has received prior Approval for such payment. 

  

7.5 Subject to Contractor complying with clause 7.3 hereof, Contractor shall not be 
responsible for or liable to pay for Custom Duties on machinery, equipment, material, 
supplies and consumable or movable property which is a piece of capital equipment, 
imported in PETCO’s name. 

7.6 Notwithstanding anything else in this Contract, Contractor shall be responsible for all 
machinery, equipment, supplies, consumable or movable property, material or other 
items imported by Contractor in PETCO’s name so long as such items are in 
Contractor’s custody and Contractor shall indemnify PETCO Indemnified Persons 
from and against any claims, demands and causes of action which may arise as a 
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result of losses of or damage to such equipment, or shortages or overages in, the 
inventory of such items while such items were in Contractor’s custody. 

7.7 Unless Contractor receives other written direction from PETCO, upon termination or 
completion of the Work or that portion of the Work involving the use of machinery, 
equipment, supplies, consumable or movable property, material or other items 
imported by Contractor in PETCO’s name, whichever occurs first, Contractor shall 
take immediate steps to remove from Sudan those items imported in PETCO’s name 
that have not been used and consumed in the performance of the Work. 

7.8 In the event that Contractor wishes to sell, transfer, dispose off or otherwise deal with 
machinery, equipment, supplies, consumable or movable property, material or other 
items imported by Contractor in PETCO’s name prior to its removal from Sudan, 
Contractor shall give sufficient notice to PETCO of its intention and such action shall 
only be taken after Contractor receives an Approval and the necessary approvals from 
the relevant authorities in Sudan. 

7.9 Contractor shall be responsible for, and liable to, and shall indemnify, and hold 
harmless PETCO Indemnified Persons from and against any and all claims or liability 
for: 

7.9.1 Corporate tax, Income tax on Contractor or their personnel, income, excess 

profits, royalty or other taxes assessed or levied by the government of any 

other country against Contractor or Subcontractors or against PETCO 

Indemnified Persons for or on account of any payment made to or earned by 

Contractor hereunder. 

7.9.2 Any and all taxes assessed or levied against or on account of wages, salaries 

or other benefits paid to or enjoyed by Contractor’s Sudanese Personnel; and; 

7.9.3 Save as otherwise provided in 7.4 hereinabove, all Custom Duties and taxes 

assessed or levied against, on or for account of any items imported by 

Contractor or Subcontractors. 

7.10 Notwithstanding anything else contained in this Contract, Contractor shall be 

responsible for, and liable to, and shall indemnify, and hold harmless PETCO 

Indemnified Persons from and against any and all claims or liability for taxes, duties, 

surcharges, fines, or penalties of whatsoever nature for which PETCO Indemnified 

Persons shall be or become liable as a result of Contractor’s or Subcontractors’ failure 

to comply with the directions and procedural requirements of PETCO or the relevant 

government authority with respect to the removal of  equipment imported by 

Contractor or Subcontractors or as a result of Contractor’s or Subcontractors’ acts in 

selling, transferring, disposing, or otherwise dealing with such equipment prior to its 

removal from Sudan or as a result of Contractor’s or Subcontractors’ failure to furnish 

proper and accurate information for import or export of such equipment. 

7.11 PETCO shall have the right to withhold royalty, income, excess profits and other taxes 

from payments due to Contractor under this Contract to the extent that such 

withholding may be required by the Government of Sudan or any relevant authority 

thereof or by the government of any other country. Payment by PETCO to the 

respective governmental office of the amount of money so withheld will relieve 

PETCO from any further obligation to Contractor with respect to the amount so 

withheld. 
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7.12 Notwithstanding anything else contained in this Contract, Contractor shall be 

responsible for, and liable to, and shall indemnify, defend, and hold harmless PETCO 

Indemnified Persons from and against any and all claims or liability for claims, 

demands, causes or causes of action of whatever kind or nature based on any actual 

or alleged failure by Contractor or Subcontractors to make timely tax payments or any 

actual or alleged failure by Contractor or Subcontractors to comply with applicable 

reporting, return, or other procedural requirements with respect to tax payments.  This 

indemnity shall include without limitation all costs, penalties, awards, damages and 

judgment; court and arbitration costs; counsel and witness fees; and all other 

reasonable expenses incurred by or assessed against PETCO Indemnified Persons 

and associated with such claims, demands, and causes of action.  

7.13 Contractor shall give prompt notice and full disclosure to PETCO of all matters 

pertaining to Contractor’s non-payment, payment under protest or claim for immunity 

or exemption from any taxes and Custom Duties related to the Work. 

ARTICLE  8 
INSURANCE 

8.1 The Contractor’s Insurances 

8.1.1 Without limiting the Contractor’s obligations, responsibilities and liabilities 
under the Contract, the Contractor must, at its own expense, take out and 
maintain in force, until all potential limitation periods have expired in relation 
to the Contractor’s liabilities under the Contract, and provide PETCO with 
evidence of the appropriate insurance coverage: 

(a) Workmen’s Compensation or Employer’s Liability Insurance or 
similar statutory social insurance, as required by laws and which 
may be applicable and/or accidental death or dismemberment 
insurance, covering all the Contractor’s Personnel engaged in 
accomplishing the Works.  The Employer’s Liability Policy shall 
provide an indemnity based on the statutory limit for any one 
occurrence; 

(b) In the event that the Contractor provides any automobiles in 
association with its performance of the Works in Sudan, 
Automobile Third Party Liability Insurance shall be arranged by 
the contractor to cover owned, non-owned, hired, operated or 
licensed automobiles providing unlimited coverage for third party 
injury, death or property damage.  The insurance policy shall at 
least provide coverage to vehicle’s driver, passengers and third-
party liability.  

(c) Comprehensive General Third-Party Liability Insurance 
covering all sums which the contractor may be legally liable to pay 
in respect of personal or bodily injury and/or damage to the 
property arising out of the conduct of the business during the 
period of work.  Such insurance shall include the following 
extensions of cover commonly known as Products and Completed 
Operations, Sudden and Accidental Pollution, Control of Well Legal 
Liability (where drilling or well servicing operations are being 
performed), Blanket Contractual Liability, Personal Injury, 
Occurrence Property Damage, Broad Form Property Damage and 
Cross Liability; 
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(d) In the event that the Contractor provides any aircraft or watercraft 
in association with its performance of the Works, Aircraft and/or 
Watercraft Liability (including Charterer's Legal Liability) shall be 
arranged, if these are to be used in connection with the Works, 
covering all owned, non-owned, chartered, operated or licensed by 
the Contractor. 

(e) In the event that the Contractor provides any construction/Erection 
services in association with its performance of the Works, Course 
of Construction/Erection Insurance up to the minimum limit 
specified in {Contract Particular]. The construction/Erection 
Insurance policy shall be arranged. Period of such insurance to be 
extended beyond contract work execution to cover maintenance 
period (warranty period).  

(f) Contractor at his own cost and expenses shall provide Property 
All Risk Insurance to cover his own equipment, tools, machinery, 
etc. PETCO shall hold no responsibility against loss of Contractor’s 
equipment, tools, machinery, etc. used by PETCO. 

(g) Any other insurance which may be relevant and/or which may be 
required by any to which the Contractor and/or Subcontractors are 
subject to and/or any other insurance specified in [Contract 
Particular].  

8.1.2 The primary portion of insurance specified in this Article 8 [Insurance] shall 
be carried with a fully licensed insurer in Sudan. 

8.1.3 If the Contractor consists of more than one party:  

(a) Workmen’s Compensation and/or Employer’s Liability Insurance, 
Automobile Liability Insurance, Aircraft and/or Watercraft Liability, 
and/or wreck and debris insurance, to the extent required in the 
Contract, shall be provided by each party forming part of the 
Contractor with respect to such inputs they provide to the Works; 

(b) Marine Terminal Operators Liability Insurance, if required, and the 
Comprehensive General Third Party Liability Insurance, to the 
extent required under the Contract, shall be provided by one party 
constituting the Contractor provided the other parties comprising 
the Contractor are named as additional insured, or alternatively, 
more than one party constituting the Contractor shall provide a 
portion of such required insurance provided that the cumulative 
value of such insurance reaches the levels required under the 
Contract and all such polices name all parties constituting the 
Contractor as additional insured. 

8.1.4 The Contractor shall cause PETCO to be included as additional insured and 
to be covered by all insurances stipulated in Article 8 [Insurance] with 
respect to the operations conducted under the Contract and shall cause the 
insurers thereof to waive all expressed or implied rights of subrogation 
against PETCO. The Contractor shall further cause Comprehensive 
General Third-Party Liability Insurance to contain a “severability-of-
interests” (cross-liability) clause, providing that in the event of one insured 
Party incurring liability to any of the other insured Parties, the insurance 
shall apply for the benefit of the Party against whom claim is or may be 
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made in the same manner as if separate policies had been issued to insure 
each Party. 

8.1.5 The Contractor shall be responsible for, and liable to, and indemnify and 
hold harmless PETCO from and against any and all claims or liability for 
loss or damage arising out of any failure to obtain or maintain insurances 
specified by Article 8 [Insurance] or out of any act or omission which 
invalidates the said insurances. 

8.1.6 The Contractor must ensure that, where applicable, its Subcontractors take 
out and maintain in effect adequate insurance policies for their personnel 
and vehicles and for work executed by them under the Contract, unless 
such Subcontractors are covered by the policies taken out by the 
Contractor. 

8.1.7 The Contractor shall not commence the Works and shall not allow 
Subcontractors to commence the Works until all the insurances and 
approvals for self-insurance, if any, required by this Article 8 [Insurance] 
are in force. 

ARTICLE  9 
AUDIT 

9.1 Contractor shall maintain and shall cause its Affiliates and Subcontractors to maintain 
true and correct records of charges, including gift and entertainment expenses, and 
accounts in connection with the Work and all transactions related thereto and shall 
retain all such records and accounts for a period of not less than thirty-six (36) months 
after termination or completion of this Contract. Notwithstanding the foregoing if any 
dispute remains unresolved at the end of the aforesaid thirty-six (36) months, 
Contractor shall maintain and cause its Affiliates and Subcontractors to maintain such 
records available to PETCO until all such disputes are resolved. 

9.2 From the Effective Date and within the time period mentioned in clause 9.1, PETCO, 
upon twenty four (24) hours notice, shall have the right, during regular scheduled 
business hours, to inspect and audit the procedures, plans, instructions, controls, 
records, including gift and entertainment expenses, and accounts of Contractor, its 
Affiliates and Subcontractors, which are deemed to be pertinent to the correctness of 
any invoice presented for payment in connection with the performance of this 
Contract, or to any claim for reimbursement of taxes or Custom Duties or to verify 
compliance with the terms and conditions of this Contract.  Such audit may also cover 
the application of Contractor’s Rates in determining the value of Work performed and 
records connected with a dispute between the Parties.  Accounting records shall be 
sufficiently adequate so as to allow PETCO to conduct an audit in conformance with 
generally accepted accounting principles.  PETCO shall have the right to photocopy or 
otherwise reproduce any documents that have been inspected.  

9.3 To the extent reasonably possible, Contractor shall make available such 
knowledgeable Personnel at their assigned locations as are necessary to permit 
PETCO and PETCO’s Personnel to efficiently conduct the audits. 

9.4 As a result of such audits, PETCO may claim for omissions, corrections, 
overpayments and other errors in charges and credits for PETCO’s account as billed 
by Contractor, its Affiliates and Subcontractors.  These claims may be presented at 
any time during the course of the Work and before expiry of thirty-six (36) months after 
termination or completion of this Contract. Contractor shall make a written response to 
such claims as soon as possible, and in no event, later than sixty (60) days from the 
date it receives notice of such claims.  



Tender No.: 12216 
Provision of New CP Station between CP# 16 and CP# 17.                                                                                             Page 20 of 47 
Contract Form 

9.5 Contractor shall ensure that the foregoing provisions of this Article are included in all 
Subcontracts it may enter into with its Affiliates and Subcontractors who will supply 
any of the labour, equipment, materials or work to be provided under this Contract. 

ARTICLE  10 
ACCEPTANCE OF WORK 

10.1 All Work shall be performed in accordance with this Contract and subject to the 
acceptance provisions contained throughout this Contract. 

10.2 Notwithstanding this Article 10, neither acceptance of the Work or part thereof or 
approval of Contractor’s activities for the Work or Approval of partial payments made 
to Contractor shall relieve Contractor of any of its obligations or liabilities in this 
Contract. 

ARTICLE  11 
WARRANTY 

11.1 Contractor warrants that: 

(a) it has the experience and capability, including sufficient and competent 
Personnel and equipment, to perform the Work and that it shall continuously 
furnish such equipment and skilled and experienced Personnel to perform the 
Work efficiently, expeditiously and economically; 

(b) It shall not employ or otherwise use Personnel under the age of sixteen (16) 
years, directly or indirectly, in performance of the Work; 

(c) It shall perform the Work with skill and diligence and in a professional and 
careful manner and shall adopt a standard for the Work that is no less than the 
generally accepted international petroleum industry standard;  

(d) It shall abide by all Applicable laws including any relevant regulatory 
requirements associated with any software that might be provided to PETCO 
pursuant to this Contract; 

(e) It shall abide by all health, safety and environment standards as set out in this 
Contract and as updated and communicated to Contractor from time to time; 

(f) The Work shall be performed in accordance with the requirements and 
conditions of this Contract and any applicable Change Order; 

(g) any product, equipment, component or service comprising the Work or part of 
the Work shall at the time of delivery to PETCO be fit for the purposes set forth 
in this Contract and any applicable Change Order; and capable of performing 
the functions for which it is intended; and 

(h) By supplying the Work, Contractor is not in contravention of any sanctions, 
economic or otherwise, imposed upon Sudan or PETCO including but not 
limited to sanctions imposed by the United States of America.  

11.2 Without prejudice to all its other rights under this Contract or equity, should Contractor 
fail to perform the Work or part thereof as aforesaid or, within a reasonable period, fail 
to make good any defect after receiving notice from PETCO, PETCO shall be entitled 
to have the Work or part thereof, as the case may be, carried out by its own Personnel 
or by another contractor appointed by PETCO. PETCO shall be entitled to recover 
from Contractor the total cost to PETCO thereof and in addition to its right to invoke 
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any Bank Guarantee which may have been furnished by Contractor, PETCO may 
deduct the same from any monies due or which may become due to Contractor.  If 
there are no or insufficient monies available, Contractor shall reimburse PETCO within 
thirty (30) days after receiving PETCO’s invoicing for all such costs.  

ARTICLE  12 
INSPECTION 

12.1 PETCO may appoint a third party for the purpose of auditing and advising PETCO in 
matters pertaining to safety and quality assurance. PETCO and its authorized 
representative shall have access to and shall have the right to inspect and audit all 
records and matters relating to or bearing upon the Work. 

12.2 PETCO shall have the right to stop and reject Work that does not meet PETCO quality 
and safety standards. 

12.3 PETCO or its authorized representative(s) shall have the right to inspect Contractor’s 
tools and equipment, if applicable, at any time during the progress of the Work.  If any 
tool or item of equipment is, in the opinion of PETCO or its authorized representative, 
unsafe or incapable of doing the Work, Contractor shall repair or replace it with a safe 
and capable tool or item of equipment at Contractor’s expense. The foregoing shall 
not relieve Contractor of its responsibility for safety related to tools and equipment. 

ARTICLE  13 
CONTRACTOR’S OBLIGATION 

13.1 Contractor shall perform the Work in strict adherence to this Contract and shall comply 
with and adhere strictly to PETCO’s instructions and directions on any matter 
concerning the Work.  The foregoing shall not however be construed to exclude 
Contractor’s duty to exercise care and diligence, or in any way relieve Contractor of its 
obligations and liabilities as expressed in this Contract. 

13.2 Contractor shall employ sufficient Personnel and equipment to complete the Work at 
the times established under this Contract. 

13.3 Contractor shall maintain, repair and replace Contractor’s equipment in good working 
order so as to provide complete and timely performance of the Work.   

13.4 Contractor shall keep sufficient spare parts and supplies for Contractor’s equipment at 
the Worksite. 

13.5 Contractor shall keep and maintain complete and current records of all Contractor’s 
equipment dedicated to the Work including details such as the quantity and condition 
of such equipment.  

13.6 Contractor shall employ only competent and skilled Personnel to undertake the Work.  
Subject to all other provisions of this Contract, Contractor shall use its best efforts to 
ensure that all such Personnel continue in the functions and responsibilities to which 
they are assigned for as long as is necessary to achieve proper completion of the 
Work.  When a change in Contractor’s key Personnel assigned to perform the Work is 
legitimately required, Contractor shall obtain an Approval prior to assigning 
replacement Personnel. 

13.7 Without prejudice to all its other rights under this Contract or equity and 
notwithstanding any Approval, PETCO shall be entitled to object to and require 
Contractor to remove from the Work any Personnel who, in PETCO’s sole opinion, is 
incompetent, incapacitated, misconducts himself, is negligent in the proper 
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performance of his duties, or does not demonstrate a sufficient level of English fluency 
for reading, writing, speaking and listening.  In such an event Contractor shall 
forthwith remove such Personnel from the Work and such Personnel shall not again 
be employed for the Work without Approval.  Contractor shall forthwith replace, at 
Contractor’s sole expense, any such discharged Personnel with a suitable, qualified 
and experienced Approved Personnel. 

13.8 Contractor shall use its best efforts to ensure that Contractor’s Personnel conform in 
all matters with the Applicable laws and are familiar with and conform to all rules, 
procedures and policies of PETCO relating to and governing the conduct, health, 
safety at work, environmental protection, security, confidentiality and secrecy, fire, 
accident, risk and any other specific matters as may affect Contractor’s Personnel at 
the Worksite or any other locations to which Contractor’s Personnel may be assigned. 

13.9 Contractor shall be responsible for ensuring that Contractor’s Personnel are fully 
aware of and abide by all the terms and conditions of this Contract. 

13.10 Contractor shall ensure that all written and oral representations and facts relating to 
Contractor’s Personnel that are provided by Contractor shall be materially correct and 
that all qualifications and experience that Contractor’s Personnel are stated to 
possess have been investigated thoroughly by Contractor.  Upon request by PETCO, 
Contractor shall show satisfactory proof of the qualifications, work history and 
references of Contractor’s Personnel.  If after Mobilization, the qualification and 
experience of Contractor’s Personnel are subsequently found to be false or 
inadequate, Contractor shall remove such Personnel from the Worksite immediately at 
Contractor’s expense.  Contractor shall forthwith replace, at Contractor’s sole 
expense, any such Personnel removed from the Worksite with suitable, qualified and 
experienced Approved Personnel. 

13.11 Contractor shall arrange Mobilization and Demobilization of Contractor’s Personnel 
and equipment as and when required by PETCO. Such arrangements shall include 
travel, visa, work permits, passports, health certificates and all other things, of 
whatever nature, necessary for the successful Mobilization or Demobilization of 
Contractor’s Personnel and equipment. Contractor shall also ensure that all such 
documentation remain at Contractor’s offices for the whole period of assignment of 
Contractor’s Personnel.  PETCO shall be permitted reasonable access to review such 
documentation from time to time.  If after Mobilization of Contractor’s Personnel, 
Contractor is subsequently unable to obtain a work permit for any such Personnel; 
they shall be considered not suitable and shall be removed and replaced if so required 
by PETCO. 

13.12 For initial Mobilization and final Demobilization of Contractor’s Personnel and 
equipment, PETCO shall reimburse *Contractor only for the specified items and as 
per the exact amount explicitly stated in Exhibit II – Schedule of Compensation to 
facilitate the Mobilization and final Demobilization of its Personnel and equipment from 
their point of origin to the Worksite and vice versa. 

13.13 Contractor shall be responsible for compassionate leave, emergency leave and sick 
leave for Contractor’s Personnel.  Such leave shall be at no cost to PETCO.  

13.14 Contractor shall at no cost to PETCO be responsible for the medical welfare of its 
Personnel and their dependents including, but not limited to, periodic medical 
examinations, arrangements for medical attendance, treatment or hospitalization if 
and when necessary, and Contractor will arrange suitable insurance coverage for 
such contingencies. PETCO shall allow Contractor to use, at no cost to Contractor, 
whatever first aid or other medical facilities it may have at the Worksite.  In case of 
emergency at the Worksite, PETCO shall, at no cost to Contractor, arrange transport 
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to move the Contractor’s injured or ill Personnel to Khartoum using the resources 
available in the area.  Upon arrival in Khartoum, Contractor shall assume full care of 
the individual. 

13.15 Contractor shall ensure that all Contractors’ Personnel are medically examined at their 
point of origin before departure and that a copy of the certificate of health is given to 
PETCO on arrival at the Worksite. 

13.16 Contractor shall ensure that all periods of sickness of Contractor’s Personnel are 
covered by medical certificate.  PETCO reserves the right to order an examination by 
its own medical staff in order to verify such sickness.  Any examination so ordered 
shall be for the account of PETCO and in the event of any dispute; the results of the 
examination shall be final. 

13.17 Contractor’s Personnel who in PETCO’s sole opinion are no longer fit due to frequent 
and prolonged sickness shall be replaced by Contractor at no cost to PETCO. 

13.18 Contractor shall make every effort to ensure that Contractor and its Personnel settle 
their personal debts before final departure from the Worksite.  

13.19 Except for payments required pursuant to this Contract, PETCO accepts no liability 
whatsoever for unsettled debts incurred by Contractor or its Personnel howsoever 
arising.  In the event Contractor or its Personnel become a debtor to PETCO for any 
reason directly or indirectly related to this Contract and the Work, PETCO shall have 
the absolute right, without prejudice to all its other rights under this Contract or equity, 
to recover such unpaid debts from any payments due to Contractor or from the Bank 
Guarantee. 

13.20 In the event of default of wages by Contractor or Subcontractor and without prejudice 
to all its other rights under this Contract or equity, PETCO shall have the right to 
deduct any monies due to Contractor or enforce the Bank Guarantee under this 
Contract for settlement of such claim.  Payments by PETCO for such settlement shall 
be deemed to be a payment made to Contractor by PETCO and by virtue of this 
Contract. 

13.21 Contractor shall advise PETCO immediately in writing of any labour dispute or 
anticipated labour dispute that may be expected to affect Contractor’s performance of 
the Work. 

13.22 Contractor agrees to perform the Work as required and at the times established under 
this Contract and/or otherwise communicated to Contractor.  As the Work progresses, 
Contractor shall continually review and control the scheduling plan to meet these 
timing objectives and shall advise PETCO of the status of the Work from time to time.   

13.23 Contractor shall not ship any materials, equipment, or deliverables associated with the 
Work to or from PETCO using a U.S. carrier. 

13.24 Contractor shall at all times during performance of the Work cooperate with PETCO’s 
Personnel. 

13.25 Contractor shall have in place and implement as a minimum, a quality assurance 
program which conforms to generally accept international petroleum industry 
standards for the Work.  The documented program shall include procedures for 
inspection activities. 

13.26 Notwithstanding any involvement by PETCO in the selection and review of 
Contractor’s Personnel who are to provide the Work, or a part thereof, the Contractor 
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shall be solely responsible for the suitability of each individual it appoints, including 
suitability of education, work experience and character. 

ARTICLE  14 
LIQUIDATED AND ASCERTAINED DAMAGES 

14.1 If Contractor fails to mobilize it’s equipments and manpower by the scheduled 
mobilization Date or within any extended time granted by PETCO and fails to 
complete work as per schedule time, then Contractor shall pay or allow to PETCO as 
Liquidated and Ascertained Damages a sum calculated at the rate of 0.1% of annual 
Contract value per day for the period during which the Work shall so remain 
immobilized or for each occurrence of unsatisfactory performance.  

14.2 PETCO shall deduct the amount of such sum from any monies due or to become due 
to the Contractor. The maximum total amounts to be deducted for such default for the 
delay in mobilization cumulatively shall not exceed 5% of the total Contract Price.  

14.3 Both PETCO and Contractor agree that the aforesaid rate is a reasonable amount of 
damages which PETCO shall incur as a result of any delay, and is not in the nature of 
a penalty. The payment or deductions of such damages shall not relieve the 
Contractor from his obligations to complete the mobilization or from any other of his 
obligations and liabilities under this Contract nor shall it prejudice PETCO’s rights 
under this Contract, including termination of this Contract.  

14.4 There shall be no reduction in the amount of Liquidated and Ascertained Damages in 
the event that a part of the Work within the Contract is mobilized before the whole of 
the mobilization under this Contract is completed.   

ARTICLE  15 
PETCO’S OBLIGATIONS 

15.1 PETCO may but is not obliged to provide assistance to Contractor in securing 
necessary permits or data from national and local governmental authorities and/or 
agencies when required under this Contract.  The failure by PETCO to obtain and 
provide such assistance shall not relieve Contractor from the obligation to secure the 
same at its own costs. 

15.2 PETCO shall provide Contractor's Personnel and equipment such reasonable right of 
entry to PETCO Worksites as Contractor requires to perform the Work.  PETCO shall 
promptly advise Contractor’s Personnel of any restrictions, conditions or limitations 
affecting the right of entry or operation of Contractor’s Personnel at the Worksite. 

ARTICLE  16 
NOTICES 

16.1 All approvals, requests and notices required herein shall be given or made by 
handwritten or printed documentation including, but not limited to, faxes, e-mail, and 
similar forms of written communication and shall be deemed to have been properly 
given or made if given to either Contractor Representative or PETCO Representative, 
as applicable, or if sent prepaid to Contractor Representative or PETCO 
Representative or if sent prepaid to PETCO or the Contractor at the addresses below: 

PETCO: A / MANAGER, A & S DEPARTMENT 
  PETROLINES FOR CRUDE OIL LIMITED 
  GNPOC TOWER, ALMUGRAN DISTRICT 
  KHARTOUM 
  REPUBLIC OF SUDAN 
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   Telephone :  249-1870370701  

  Fax  :  249-183760078 
 

Contractor:    **** 
 **** 

    
Attention:        **** 
Telephone:      **** 
Fax:                **** 
 

16.2 All mailings of letters / correspondences and transmittals to PETCO shall be by 
prepaid courier service unless instructed otherwise by PETCO. 

16.3 Either Party may change the person or address to which notices shall be sent by 
giving the other Party written notice of such change. 

16.4 Subject to clause 15.5, notices or instructions shall be deemed to have been received 
at the time of: 

(a) Delivery if delivered by hand; 

(b) Transmission if sent by fax; 

(c) Receipt or recorded delivery if sent by courier service; and  

(d) Receipt if sent by e-mail. 

16.5 If the time of such deemed receipt is not during customary hours of business at the 
receiving location, notice shall be deemed to have been received at 10.00 a.m. on the 
first customary day of business thereafter at the receiving location. 

16.6 Subject to this Article, the date of receipt of any notice shall be the date notice is first 
received at the office of the addressee or by the addressee, whichever is earlier. 

ARTICLE  17 
PETCO REPRESENTATIVE 

17.1 PETCO shall appoint a competent and experienced PETCO Representative to be 
responsible for administering this Contract on PETCO’s behalf and for issuing any 
instructions hereunder.  Within five (5) days of executing this Contract, PETCO shall 
advise Contractor in writing of the name of the PETCO Representative.  PETCO may 
change the PETCO Representative from time to time and shall notify Contractor of 
such change in writing.  The PETCO Representative may from time to time designate 
or appoint a nominee to carry out certain functions and such nominee shall have all 
the power of the PETCO Representative with respect to those certain functions.    

17.2 The PETCO Representative shall at all times have access to the Work and all 
documents pertaining to the Work including, but not limited to, Drawings and 
Documentation.   

17.3 The PETCO Representative shall be responsible for and is duly authorized to receive 
and act on all matters pursuant to this Contract including, but not limited to, receipt on 
behalf of PETCO of all notifications, information and decisions of Contractor pursuant 
to the provisions of this Contract. Contractor shall be entitled to rely on all decisions 
and positions of the PETCO Representative as those of PETCO 
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17.4 The PETCO Representative shall decide all questions that arise relating to the 
performance of the Work.  The PETCO Representative shall have the right to reject or 
disapprove any part of the Work that does not conform to this Contract. 

17.5 The PETCO Representative shall have the right but not the obligation to prohibit the 
commencement of Work or to stop any Work in progress if equipment, Personnel or 
work conditions are considered to be unsafe or not in compliance with PETCO’s rules 
and regulations.   

17.6 Notwithstanding anything contained in this Contract, Approval or the presence of and 
the inspection, supervision and approval by the PETCO Representative shall not 
relieve Contractor from its obligation and duties and shall not otherwise prejudice 
PETCO’s rights under this Contract. 

ARTICLE  18 
CONTRACTOR REPRESENTATIVE 

18.1 Contractor shall appoint a competent and experienced Contractor Representative to 
be responsible for administering this Contract on Contractor’s behalf and to be in 
charge of the Work.  Within five (5) days of executing this Contract, Contractor shall 
advise PETCO in writing of the name of the Contractor Representative.  The 
Contractor Representative shall be satisfactory to PETCO.   Contractor may change 
the Contractor Representative from time to time and shall notify PETCO of such 
changes in writing.  The Contractor Representative may from time to time designate or 
appoint a nominee to carry out certain functions and such nominee shall have all the 
power of the Contractor Representative with respect to those certain functions.  

18.2 Contractor Representative shall have Contractor’s full authority to proceed with the 
Work and deal with every part of this Contract.   Contractor Representative shall be 
responsible for and duly authorized to receive and act on all matters related to this 
Contract including, but not limited to, receipt on behalf of Contractor of all notifications, 
information and decisions of PETCO pursuant to the provisions of this Contract.  
PETCO shall be entitled to deal exclusively with the Contractor Representative on any 
matter related to this Contract and to rely on all decisions and positions of Contractor 
Representative as those of Contractor and all parties comprising Contractor.  For 
clarity, if Contactor is or becomes comprised of multiple parties, under no 
circumstances shall PETCO be required to deal separately with the individual parties 
comprising Contractor. 

18.3 Contractor Representative shall supervise, coordinate and ensure the quality of all 
aspects of Contractor’s obligations under this Contract.  All contacts with Contractor 
with respect to the Work may be through the Contractor Representative.   

ARTICLE  19 
LIABILITY / INDEMNITY 

19.1 Contractor shall be responsible for and liable to and shall indemnify, and hold 
harmless PETCO Indemnified Persons for any loss of, loss of use of, recovery of, 
damage to or destruction of the property of PETCO Indemnified Persons if such loss, 
loss of use, recovery, damage or destruction arises out of the negligence or breach of 
duty (statutory or otherwise) of Contractor or Contractor’s Personnel.  For the 
purposes of this clause, the property of PETCO Indemnified Persons shall be deemed 
to include property owned, hired, leased or otherwise provided by PETCO Indemnified 
Persons. Contractor’s liability and responsibility to indemnify hereunder shall not be 
reduced even if the negligence or breach of duty (statutory or otherwise) of PETCO 
Indemnified Persons contributed to such damage, destruction or loss except where, 
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and then only to the extent that, the loss, loss of use, recovery, damage or destruction 
has been contributed to by Willful Misconduct. 

19.2 Contractor shall be responsible for and liable to and shall indemnify, defend, and hold 
harmless PETCO Indemnified Persons, from and against any and all claims, 
demands, causes and causes of action which are brought by Contractor or any third 
parties including, but not limited to, Contractor’s Personnel and Personnel of PETCO, 
and which are in respect of any personal injury, death, disease, or any loss of, loss of 
use of, recovery of, damage to or destruction of property, arising out of the negligence 
or breach of duty (statutory or otherwise) of Contractor or Contractor’s Personnel.  
This indemnity shall include all costs, penalties, awards, damages and judgment; 
court and arbitration costs; counsel and witness fees; and all other reasonable 
expenses incurred by or assessed against the PETCO Indemnified Persons and 
associated with such claims, demands, causes and causes of action. Contractor’s 
liability and responsibility to indemnify hereunder shall not be reduced even if the 
negligence or breach of duty (statutory or otherwise) of PETCO Indemnified Persons 
contributed to such personal injury, death, disease, or such loss of, loss of use of, 
recovery of, damage to or destruction of the property except where, and then only to 
the extent that, the personal injury, death, disease, or loss of, loss of use of, recovery 
of, damage to or destruction of such property has been caused by Wilful Misconduct. 

19.3 Contractor shall be responsible for and liable to and shall indemnify and hold 
harmless PETCO Indemnified Persons from and against any and all claims, demands, 
causes and causes of action brought against PETCO Indemnified Persons in respect 
of pollution and/or contamination of sea, water, land or air, including clean-up costs, if 
such pollution or contamination arises as a result of the negligence or breach of duty 
(whether statutory or otherwise) of Contractor or Contractor’s Personnel.  This 
indemnity shall include all costs, penalties, awards, damages and judgment; court and 
arbitration costs; counsel and witness fees; and all other reasonable expenses 
incurred by or assessed against the PETCO Indemnified Persons and associated with 
such claims, demands, causes and causes of action. Contractor’s liability and 
responsibility to indemnify hereunder shall not be reduced even if the negligence or 
breach of duty (statutory or otherwise) of PETCO Indemnified Persons contributed to 
such pollution or contamination except where, and then only to the extent that, the 
pollution or contamination has been caused by Wilful Misconduct. 

19.4 If a claim is asserted in circumstances which do or may give rise to an indemnity 
under this Contract, PETCO shall forthwith give notice thereof to Contractor and the 
Parties shall consult and cooperate fully in respect thereof and in determining whether 
the claim and any legal proceedings relating to a third party should be resisted, 
compromised or settled.   Each Party shall make available to the other all information 
in its possession or to which it has access that is or may be relevant to the particular 
claim. 

19.5 Contractor shall notify PETCO immediately of any damage to, loss of, loss of use of, 
recovery of or destruction of property used in connection with the Work, any personal 
injury or death or disease of persons occurring in connection with the performance of 
the Work and any incident, claim or litigation affecting the provisions of this Article, 
and Contractor shall furnish to PETCO adequate written reports pertaining to same.  

19.6 Notwithstanding anything else in this Contract, Contractor shall be solely responsible 
for all damage or destruction or loss from any cause whatsoever, of tools, equipment 
and other property owned or leased or otherwise provided by Contractor or 
Subcontractors which are used or intended for use in performing the Work. 

19.7 Subject to clauses 19.1 and 19.2, Contractor’s liabilities and indemnities in this 
Contract shall not be reduced by reason of any omission, negligence or breach of duty 



Tender No.: 12216 
Provision of New CP Station between CP# 16 and CP# 17.                                                                                             Page 28 of 47 
Contract Form 

(statutory or otherwise), by PETCO Indemnified Persons in failing to supervise or 
control Contractor’s Personnel or methods of working or to detect or prevent or 
remedy defective Work or to ensure proper performance of any other obligations of 
Contractor under this Contract. 

19.8 The indemnities assumed in this Contract by the Contractor shall be deemed to 
include and cover all liability undertaken by the PETCO Indemnified Persons in 
contracts with parties other than Contractor. 

19.9 Notwithstanding anything else in this Contract, Contractor acknowledges that there 
are certain risks, including personal security risks, in travelling to and working within 
locations such as Sudan and Contractor acknowledges and agrees that Contractor 
assumes all liability for any personal injury, death, or disease to its Personnel 
associated with such risks and for any loss of, loss of use of, recovery of, damage to 
or destruction of Contractor’s property associated with such risks and that PETCO 
bears no responsibility for any such risks to Contractor or Contractor’s Personnel 
during the course of Contractor’s travel to and from and within Sudan or during its 
performance of the Work, or for the loss of or damage to Contractor Group’s property 
caused by or attributable to such security risks.  For the purposes of this clause, the 
Contractor’s property shall be deemed to include property owned, hired, leased or 
otherwise provided by Contractor. 

19.10 For the limited purpose of extending the benefit of the indemnities contained in this 
Article and throughout this Contract, PETCO contracts on its own behalf and as agent 
and trustee on behalf of PETCO Indemnified Persons, and each member of PETCO 
Indemnified Persons shall be deemed to be a party of this Contract for this limited 
purpose. 

ARTICLE  20 
LIENS AND CLAIMS 

20.1 Contractor shall be responsible for and shall indemnify, defend and hold harmless 
PETCO Indemnified Persons from and against any and all claims or liability for claims, 
demands, causes or causes of action of whatever kind or nature based on any liens, 
claims assessments, fines and levies created, caused or committed by Contractor or 
its Personnel.  This indemnity shall include without limitation all costs, penalties, 
awards, damages and judgment, court and arbitration costs, counsel and witness 
fees, and all other reasonable expenses incurred by or assessed against the PETCO 
Indemnified Persons and associated with such claims, demands, and causes of 
action.  Contractor shall immediately notify PETCO of such liens and claims when 
Contractor becomes aware of such claims. 

20.2 PETCO shall have the right to retain out of any payment to be made under this 
Contract an amount sufficient to offset such liens or claims that Contractor fails to 
discharge promptly, until such liens or claims are proven to be invalid or are satisfied, 
discharged or settled.   

20.3 Should there be any such lien or claim made after all payments hereunder have been 
made, Contractor agrees to refund PETCO upon demand, all monies that PETCO 
may be compelled to pay to discharge any such lien or claim in consequence of 
Contractor’s default including all costs, legal and professional fees. 

20.4 Upon completion or early termination of this Contract, Contractor shall submit to 
PETCO within thirty (30) days thereof, a full and complete statement stating that all 
debts, taxes, liens, privileges, claims, charges and obligations to Contractor’s 
Personnel and suppliers, for the purchase or lease of equipment, materials, and 
supplies in connection with the performance of the Work hereunder have been fully 
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paid to the date of such statement.  In the event of any dispute, Contractor shall post a 
bond or any other form of security acceptable to PETCO to secure PETCO against 
any such liens or claims. 

20.5 PETCO shall be empowered and shall have the option to enforce the Bank Guarantee 
for any amounts outstanding pursuant to this Article 20. 

ARTICLE  21 
CHANGES 

21.1 The Parties anticipate that as the Work progresses; changes in the Work may be 
required. These changes may affect the cost of or the time required for the Work.  
Such changes may include without limitation: 

(a) Revisions to Drawings and Documentation supplied by PETCO or 
administration procedures that affect the Work;  

(b) Performance of services not related to or reasonably inferable to the Work; or 

(c) Revisions required by PETCO to the Work already accomplished in 
accordance with the specifications; however, revisions required to achieve 
compliance with specifications or to correct errors, omissions or poor 
workmanship or engineering on the part of Contractor shall not be considered 
as changes. 

21.2 Changes in the Work shall be made by a Change Order issued in accordance with the 
provisions of this Contract including Exhibit III. 

21.3 PETCO shall have the unfettered right to issue a Change Order for: 

(a) the suspension or termination of all or part of the Work pursuant to the 
provisions of this Contract including Article 23, and Article 24; or  

(b) Changes to the Work that do not have a significant impact on the anticipated 
costs or anticipated timing of the Work; and no Contractor consent or 
agreement shall be required for such Change Order. 

21.4 Subject to clause 21.3, both Party may request a Change Order to change the Work 
or a portion thereof and if the Parties together agree to the change, PETCO shall 
issue a Change Order and Contractor shall indicate its agreement to the change by 
signing the Change Order. If the Change Order changes the reasonable and direct 
costs of the Work, the Change Order shall outline the anticipated changed costs which 
PETCO shall be obligated to pay when actually incurred by Contractor as a result of 
the change.  The Change Order shall normally be priced on the basis stipulated in 
Exhibit II.  In the event that specific rates are not incorporated in Exhibit II, such rates 
shall be mutually agreed by the Parties.  All provisions of this Contract and the 
specifications shall apply to the Change Order. 

21.5 No adjustment to the Contract Price or the Rates shall be made except by issuance 
by PETCO of a Change Order.   

21.6 If Contractor believes that any act or omission of PETCO affects or will affect the cost 
of or time required for the Work, then Contractor shall promptly notify PETCO before 
proceeding with the part of the Work in question.  PETCO may issue a Change Order 
based on Contractor’s request but will not necessarily be bound by such notification, 
and in no event will PETCO be obligated to adjust the Contract Price or Rates if 
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Contractor proceeds with the part of the Work in question before giving notification to 
PETCO in accordance with this Article. 

21.7 Change Orders shall be administered in accordance with the detailed requirements in 
Exhibit III. 

ARTICLE  22 
CONTRACTOR DEFAULT 

22.1 The occurrence of any of the following events shall be deemed a default by Contractor 
under this Contract: 

(a) Any attempted transfer or assignment by Contractor of its rights or duties 
under this Contract without prior Approval; or 

(b) the failure of Contractor to satisfy within thirty (30) days of its entry any final 
judgement upon which execution is possible or the attachment of any general 
lien against all or a substantial part of the real or personal property of 
Contractor and the continued existence thereof for more than thirty (30) days; 
or 

(c) if PETCO, acting reasonably, determines that Contractor or Contractor’s 
Personnel have failed to comply with the requirements of this Contract, are 
incompetent, have acted in manner prejudicial to PETCO,’s best interest, or 
have failed to comply with PETCO,’s health, safety, environment or other rules 
or regulations and procedures; or 

(d) If Contractor fails to provide proof of an acceptable insurance program 
conforming to this Contract; or 

(e) If Contractor has failed to provide a Performance Guarantee when requested 
pursuant to clause 6.5; or 

(f) If Contractor is otherwise in default under this Contract. 

22.2 If Contractor is in default as aforesaid, PETCO, shall give Contractor notice of such 
default and require Contractor to take appropriate corrective action at Contractor's 
expense and without prejudice to all PETCO, 's other rights under this Contract or 
equity.  

22.3 Should Contractor fail or refuse to remedy or fail to commence remedying the matters 
complained of within ten (10) days after notice is received by Contractor, or if once 
commenced, Contractor does not continue and bring the matter to a conclusion 
satisfactory to PETCO, in a reasonable period of time, PETCO, shall have the right to 
terminate the Work, any part of the Work, or this Contract by giving notice of 
termination to Contractor.   

22.4 If PETCO, terminates the Work, any part of the Work or this Contract pursuant to this 
Article, Contractor agrees that Contractor shall not be entitled to claim compensation 
from PETCO, in respect to such termination, provided however that, subject to setoff 
for amounts provided for herein, and matured, unmatured, or contingent amounts due 
to PETCO,, PETCO, shall pay Contractor for Work performed up to the date of 
termination. 
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ARTICLE  23 
SUSPENSION OF WORK 

23.1 PETCO, may, at any time, suspend all or any part of the Work for any reason 
whatsoever by giving notice to Contractor specifying the part of the Work to be 
suspended and the effective date of the suspension. Contractor shall cease 
performance of said suspended part of the Work on the effective date of suspension. 
Contractor shall continue to perform the unsuspended part of the Work. Contractor will 
be given sufficient time for orderly removal of Contractor’s Personnel and items not 
required during suspension. 

23.2 Contractor shall comply with PETCO,’s instruction with respect to all activities in 
connection with any suspension of the Work or part thereof.  Such compliance will be 
a factor in determining reasonableness of costs incurred.  Compensation for 
suspension shall only be payable in cases where the suspension is not attributable to 
the actions or inactions of Contractor and shall be limited to reasonable ‘out of pocket’ 
expenses actually incurred and directly resulting from the suspension, including 
related reasonable Demobilization costs.  Nothing in this clause shall be interpreted as 
changing PETCO,’s obligation to pay amounts properly due for Work performed prior 
to the date of suspension. 

23.3 PETCO, may, at any time authorize resumption of all or any part of the suspended 
Work by giving at least ten (10) days notice to Contractor specifying the Work to be 
resumed and the effective date of the withdrawal of suspension.  Contractor shall 
resume the Work on the effective date of the withdrawal of suspension.  PETCO shall 
pay reasonable actual re-Mobilization costs for Personnel and equipment actually 
demobilized pursuant to clause 23.2 after a suspension that is not attributable to the 
actions or inactions of Contractor.  

ARTICLE  24 
TERMINATION OF CONTRACTOR 

24.1 PETCO, May at any time, terminate all or any part of the Work without cause by giving 
fourteen (14) days prior notice to Contractor specifying that PETCO, intends to 
terminate the Work, the Work to be terminated, and the effective date of termination.  
PETCO, shall pay Contractor, upon receipt and verification of Contractor’s invoice, all 
amounts properly due for the Work performed prior to the date of termination plus 
reasonable expenses actually incurred and directly resulting from the termination. 

24.2 Subject to the requirements of Article 22 hereof, PETCO, shall have the right to 
immediately terminate all or any part of the Work for cause, by giving notice in writing 
and this shall not prejudice all its other rights under this Contract or equity including, 
but not limited to, the right to sue for damages.  PETCO, shall retain all amounts 
which are then due and payable to Contractor less reimbursements due to Contractor 
for its reasonable and auditable costs incurred in the performance of the Work to the 
extent such Work was authorized in advance by PETCO, and not related to the cause 
of termination. 

24.3 Notwithstanding Article 22 or other provisions of this Article 24, in the event 
Contractor: 

(a) Makes an assignment for the benefit of creditors; or 

(b) Is judged bankrupt or has a petition in bankruptcy filed by or against 
Contractor; or 

(c) Has a receiver or a receiver-manager appointed; or 
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(d) Has any steps taken to liquidate or voluntarily wind up its operations; or 

(e) Has a winding-up petition presented against it; or 

(f) Is wound up by the courts; or 

(g) Is responsible for any theft or misappropriation of PETCO’s property; or  

(h) Undergoes a corporate reorganization; or  

(i) Commits a material breach as described in clause 25.9 

then this Contract shall, at the sole option of PETCO, be immediately terminated by 
PETCO, serving such notice on Contractor and Contractor agrees that it shall not be 
entitled to claim compensation from PETCO, in respect to such termination; provided 
however, that subject to setoff for amounts provided for herein, and matured, 
unmatured, or contingent amounts due to PETCO, PETCO, shall pay Contractor for 
Work performed up to the date of termination. 

24.4 Upon receipt of a notice of termination, Contractor shall ensure no further 
commitments with respect to the effected Work are made, and Contractor shall take all 
reasonable steps necessary to minimize any costs arising from commitments made 
prior to receipt of the notice of termination.  On the effective date of the notice of 
termination, Contractor shall stop performance of the affected Work 

24.5 If this Contract is terminated and unless PETCO directs otherwise, Contractor shall 
immediately make every reasonable effort to cancel existing Subcontracts, purchase 
orders or other obligations entered into by Contractor with Subcontractors, suppliers 
or others upon terms satisfactory to PETCO. 

24.6 If this Contract is terminated, PETCO may direct Contractor to execute and deliver to 
PETCO all drawings and documentation related to this Contract and required by 
PETCO and to take all necessary steps to fully vest in PETCO the rights and benefits 
of Contractor under existing Subcontracts or other obligations with Subcontractors, 
suppliers and others.  In addition, Contractor shall take all reasonable steps to 
preserve and protect the Work already in progress, to protect materials, Drawings and 
Documentation, equipment and supplies in transit or at the Worksite and to minimize 
all costs to PETCO and Contractor resulting from the suspension or termination. 

24.7 Except as otherwise provided in this Contract, in the event of termination hereunder, 
the Parties shall each be released and discharged from any claims by one Party 
against the other in connection with the terminated Work.   

24.8 If the Work, any part of this Work, or this Contract is terminated by PETCO pursuant 
to clause 22.3 or clause 24.2 or clause 24.3, PETCO shall have the option to 
thereafter enforce the Bank Guarantee and/or Performance Guarantee for monies 
owed or reasonably anticipated to be owed to PETCO by Contractor without prejudice 
to all its other rights under this Contract or equity. 

24.9 After giving notice of termination pursuant to clause 22.3 or clause 24.2 or clause 
24.3, PETCO shall have the right to locate a suitable alternative contractor and 
Contractor shall cooperate to ensure a stable transition of the terminated matters to 
the alternative contractor.   

24.10 If the Work, any part of the Work or this Contract, is taken over by an alternative 
contractor as described in the previous clause, any cost arising out of the change and 
borne by the alternative contractor or by PETCO shall be deducted from the amounts 
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due or that may become due to Contractor.  If such additional cost is greater than the 
amounts due to Contractor, PETCO shall notify Contractor and Contractor shall 
forthwith pay PETCO the amount that the additional costs exceed the amount due to 
Contractor. 

24.11 If PETCO terminates the Work, any part of the Work or this Contract pursuant to 
Article 22 or this Article 24, Contractor agrees that Contractor shall not be entitled to 
claim compensation from PETCO in respect to such termination, provided however 
that, subject to setoff for amounts provided for herein, and matured, unmatured, or 
contingent amounts due to PETCO, PETCO shall pay Contractor for Work performed 
up to the date of termination.  

ARTICLE  25 
SUBCONTRACTS AND CONTRACT ASSIGNMENT 

25.1 Contractor shall not subcontract the Work or any part thereof without prior Approval.  
Subcontract documents and selection of Subcontractor(s) related to the Work or any 
part thereof shall require Approval prior to award of each Subcontract.   

25.2 Contractor shall ensure that all PETCO’s rights under this Contract including, but not 
limited to, audit rights are incorporated in all Subcontracts hereunder. 

25.3 For all purposes under this Contract, Contractor shall be fully responsible for any acts, 
defaults and omissions of any Subcontractor, and any and all of their directors, 
officers, and Personnel that directly or indirectly work for or are retained by 
Subcontractors to the same extent as Contractor is for the acts and omissions of 
Personnel directly or indirectly working for or retained by Contractor. 

25.4 Approvals of a Subcontract granted pursuant to this Article shall not release or relieve 
Contractor of any of its obligations under this Contract or create any contractual 
relationship between any Subcontractor and PETCO. Contractor shall be responsible 
for such Subcontractor’s due observance of all the terms, stipulations and conditions 
under this Contract. 

25.5 PETCO may assign any or all of this Contract including all rights and obligations 
hereunder to any or all of the Co-Venturers or any of its or their Affiliates at any time 
without the prior consent of Contractor, and such assignment shall be binding upon 
Contractor upon delivery of notice of the assignment to Contractor. 

25.6 Excluding assignments dealt with in clauses 25.5 and 25.6, PETCO may assign this 
Contract including all rights and obligations hereunder at any time with the prior 
consent of Contractor, which consent shall not be unreasonably withheld.  Failure by 
Contractor to reply to a request for consent within (10) days of its receipt by 
Contractor shall be deemed to be the consent of the Contractor to such assignment.  
After obtaining consent or deemed consent, the actual assignment shall be binding 
upon Contractor upon delivery of notice of the assignment to Contractor.   

25.7 Without the prior written consent of PETCO, an assignment by Contractor of any of 
the rights accruing to it under the Contract or any delegation of duties to be performed 
by Contractor under this Contract shall be void and shall not be binding on PETCO.  
The granting of such consent by PETCO shall not relieve Contractor or its sureties of 
their responsibilities and obligations under this Contract.  After obtaining Approval, the 
actual assignment by Contractor shall be binding upon PETCO upon delivery to 
PETCO of a notice of the assignment signed by Contractor and the assignee. 
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25.8 Without receiving Approval, Contractor shall not mortgage, hypothecate, encumber or 
convey title to any of the equipment or materials or deliverables or other items 
associated with the performance of this Contract to a third party. 

ARTICLE  26 
SAFETY AND HEALTH, ENVIRONMENTAL PROTECTION,  

FIRE PROTECTION AND SECURITY REGULATIONS 

26.1 Contractor shall perform the Work in such a manner that the environment including air, 
water, and land as well as animal and plant life is protected from adverse effect from 
Contractor’s activities. 

26.2 Contractor and its Personnel shall strictly comply with all relevant PETCO, statutory 
and local authorities’ rules, regulations, requirements and procedures, as amended 
from time to time, that apply to the location where the Work is being performed and 
that pertain to health, safety, environmental protection, fire protection and security 
regulations and shall ensure that, in any event, the standards applied are no less than 
the generally accepted international petroleum industry standards. 

26.3 Contractor shall ensure that all materials and equipment to be used in the 
performance of the Work comply with all relevant PETCO, statutory and local 
authorities’ rules, regulations, requirements and procedures, as amended from time to 
time, that apply to the location where the Work is being performed and that pertain to 
health, safety, environmental protection, fire protection and security regulations and 
shall ensure that the standards applied are no less than the generally accepted 
international petroleum industry standards.  All such material and equipment requiring 
PETCO certification shall be so certified before it is brought onto PETCO’s premises 
or the Worksite. 

26.4 Contractor shall be solely responsible for the safety of its Personnel and all of its 
equipment and shall be solely responsible for the necessary training of its Personnel 
on safety and safe working practices.  Contractor shall ensure that Contractor’s 
Personnel are adequately trained in safety precautions and safe working practices 
before they are involved in the Work and that they are competent to undertake their 
required duties in a safe and efficient manner. 

26.5 Failure of Contractor’s Personnel to follow regulations and safety procedures shall be 
considered a default under this Contract.  

26.6 Contractor shall allow PETCO access at any reasonable time to any equipment, 
Personnel, materials and records supplied by Contractor and involved in the Work to 
enable PETCO to: 

(a) Ensure that Contractor complies with the provisions of this Article; and 

(b) Conduct, if required, independent investigations into any accident and/or 
incident arising out of or in connection with performance of the Work. 

26.7 In the event of Work being carried out by Contractor or any Subcontractor in an 
unsafe manner with respect to health, safety, environmental protection, fire protection 
or security, or if equipment requires modification or replacement to meet PETCO or 
statutory safety requirements, PETCO reserves the right to immediately suspend all or 
parts of the Work.  

26.8 A suspension notice issued pursuant to this Article shall include reasons for PETCO 
issuing such notice and shall outline the steps required to be taken by Contractor to 
rectify the hazard.  Contractor shall be considered to be in default of its obligations 
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under this Contract until either the hazardous working practice with respect to health, 
safety, environmental protection, fire protection or security is remedied or required 
modification or replacement of Contractor’s equipment is made to the satisfaction of 
PETCO 

26.9 The refusal or inability of Contractor to remedy any hazardous working practice or to 
perform the required modification or replacement to its equipment within ten (10) 
calendar days shall constitute a material breach of this Contract and PETCO shall 
have the right to immediately terminate this Contract in accordance with clause 23.3. 

26.10 While at the Worksite or other PETCO sponsored premises or during travel in PETCO 
sponsored transport, Contractor shall use its best efforts to ensure that its Personnel 
do not indulge in practical jokes, boisterous behavior, horseplay, scuffing and the like 
and shall not permit the use, possession or sale of alcoholic beverages or illegal 
drugs. Contractor Personnel who breach this provision shall be subject to immediate 
dismissal.  

26.11 For that part of the Work that is to be performed at PETCO’s Worksite, Contractor 
shall furnish, at no cost to PETCO, adequate safety gear to be worn by Contractor’s 
Personnel and all necessary safety equipment including, but not limited to, fire 
extinguishers. 

26.12 Contractor shall ensure that personal protective clothing and equipment are always 
maintained in good condition.  Contractor shall ensure that such protective clothing 
and safety gear shall be worn on all relevant occasions as indicated by notices, 
instructions and good sense. 

26.13 Contractor shall ensure that all Contractor’s equipment, facilities and other items in 
any way associated with this Contract or the Work are maintained in a safe, sound 
and proper condition, comply with Applicable laws and PETCO’s requirements. 

26.14 Contractor shall ensure that all its Personnel maintain a neat, clean and safe work 
environment at the Worksite and the operations areas of PETCO including any 
equipment and machinery associated or utilized in the performance of the Work. 

26.15 Contractor shall immediately report to PETCO any accident or safety incident that 
involves any equipment or person or the environment, whether or not any injury to 
person or damage to property or the environment occurred.  In cases of injurious and 
non-injurious incidents judged to be serious by PETCO, Contractor shall, without 
additional costs to PETCO, duly carry out full investigations and submit a detailed 
report of the incident to PETCO in a PETCO acceptable format within fourteen (14) 
calendar days setting out the events relating to the incident. 

26.16 Contractor shall take steps to maintain and increase the safety consciousness of its 
Personnel by means of immediate correction of unsafe acts and by means of periodic 
safety meetings and discussions and emergency drills.  Contractor shall ensure that 
safety meetings shall be attended by Contractor’s Personnel for the purpose of 
improving safety of the working environment and enhancing safety awareness. 

26.17 In accordance with PETCO’s policy, Contractor’s Personnel are required to possess 
an official pass card while on any PETCO premises and Worksite. 

26.18 Where the Contractor, acting reasonably, considers that the equipment, Personnel or 
work conditions are not safe or in compliance with PETCO’s rules and regulations, it 
shall notify PETCO immediately and PETCO and Contractor shall meet and agree on 
what action, if any, is required and whether the Work or a portion of it should be 
suspended. 
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26.19 No persons other than PETCO’s and Contractor’s Personnel shall be allowed to be at 
the Worksite without Approval. 

26.20 Contractor shall dispose of all trash and spoil as instructed by PETCO. 

26.21 Any vehicle operating under the Contract or in discharging obligations under the 
Contract within the concession area 1,2 & 4 should be equipped with SPEED 
MONITORING SYSTEM DEVICE (VDO, VDR etc..) adjusted to a speed limit of 
60km/hr. 

ARTICLE  27 
PROCUREMENT OF EQUIPMENT, FACILITIES,  
GOODS, MATERIALS, SUPPLIES AND WORK 

27.1 In the procurement of equipment, facilities, goods, materials and supplies required for 
the portion of the Work that is to be performed in Sudan, Contractor shall use its best 
reasonable endeavours to observe the following principles: 

(a) the enhancement of effective local Sudanese participation in equity, 
management and employment, giving first priority to participation by the 
Sudanese who are from the area local to where the Work is being performed in 
Sudan; and 

(b) the transfer of technology to local Sudanese firms and companies with the 
objective of developing local technical and managerial capabilities giving first 
priority to participation by the Sudanese who are from the area local to where 
the Work is being performed in Sudan. 

27.2 Contractor shall use its best reasonable efforts to comply with the following with 
respect to that portion of the Work that is to be performed in Sudan: 

(a) procure equipment, facilities, goods, materials, and supplies required from 
Sudanese suppliers or manufacturers, giving first priority to suppliers or 
manufacturers who are local to the area where the Work is being performed in 
Sudan and suppliers or manufacturers who are employing the most significant 
number of Sudanese who are from the area local to where the Work is being 
performed in Sudan; and 

(b) procure transportation of equipment and materials from established Sudanese 
agencies giving first priority to the suppliers of such services and materials 
who are local to the area where the Work is being performed in Sudan and 
suppliers or manufacturers who are employing the most significant number of 
Sudanese who are from the area local to where the Work is being performed in 
Sudan provided that in Contractor's opinion, acting reasonably, such goods, 
materials, supplies or transport are good quality and available at reasonable 
cost.  

27.3 In selecting the labour inputs for the Work, Contractor shall recruit and employ 
Sudanese nationals to the extent that in Contractor's opinion, acting reasonably, 
Sudanese nationals are competent and sufficiently qualified in training and experience 
for a needed position, available at reasonable cost and possess sufficient language 
skills for the proper and safe execution of the Work. Contractor shall give priority to 
those individuals who are indigenous to the area where the Work in Sudan is actually 
being performed. 

27.4 With respect to permanent or long-term positions required for the Work, Contractor 
shall recruit and employ Sudanese nationals where suitable candidates can be 
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identified and shall provide training and career development at Contractor's expense 
for such Sudanese nationals.  Contractor shall give priority to those individuals who 
are indigenous to the area where the Work in Sudan is actually being performed.  

27.5 Contractor shall keep PETCO informed at all times of all discussions, negotiations, 
disputes or agreements related to grievances asserted by Contractor’s Sudanese 
national personnel engaged in the Work or by their representative. 

27.6 Contractor shall pay all Sudanese nationals a competitive and fair salary and benefits 
package commensurate with their performance and position and the prevailing rates 
for Sudanese nationals employed in comparable positions in Sudan.  

ARTICLE  28 
EMPLOYMENT OF PERSONNEL 

28.1 During the term of this Contract, a Party shall not hire the other Party’s employees 
who have been assigned to do a portion of the Work, unless the hiring Party has 
obtained prior consent from the other Party, which consent shall not be unreasonably 
withheld.    

ARTICLE  29 
CONFIDENTIALITY 

29.1 Contractor’s use of any information and data which it receives or has access to as a 
result of this Contract shall be restricted to use for the purpose of providing the Work 
to PETCO’s operations in the Sudan.   

29.2 All materials and information that PETCO provides to Contractor or that Contractor 
has access to during the course of providing the Work shall be deemed to be 
confidential or proprietary.  Contractor agrees to hold and protect such materials and 
information in confidence by using the same degree of care (but not less than a 
reasonable degree of care) to prevent the unauthorized use, dissemination or 
publication of such materials and information, as Contractor uses to protect its own 
confidential information of like nature.  Without restricting the generality of the 
foregoing, both Parties agree that Contractor may disclose such materials and 
information to its Affiliates and Personnel who have a need to know such information 
for the purpose of performing the Work. 

29.3 Contractor shall not sell, assign, transfer, mortgage, charge, encumber or otherwise 
dispose of any information and data that it receives or has access to as a result of this 
Contract.  

29.4 Contractor shall ensure its Affiliates and Personnel comply with the provisions of this 
Article and if required by PETCO, shall cause its Affiliates and Personnel to enter into 
a direct written obligation to comply with the provisions of this Article. 

29.5 PETCO shall give Contractor written notice if PETCO becomes aware that Contractor 
has materially breached the provisions of this Article.  The Parties shall then 
endeavour in good faith to resolve the breach within a reasonable period of time.  In 
the event that the Parties are unable to resolve the breach, the Parties shall proceed 
to arbitration as provided for herein, provided that insofar as the breach is on-going, 
PETCO may seek for immediate injunctive relief for the on-going portion of the breach 
pending final resolution by arbitration. 

29.6 Upon completion of the Work or upon receipt by Contractor of PETCO’s notification of 
suspension or termination of the Work or any part thereof, as the case may be, 
Contractor shall return to PETCO all Drawings and Documentation, materials, 
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information and data provided to Contractor by PETCO together with any copies 
Contractor has made thereof and all Drawings and Documentation created by 
Contractor with respect to this Contract.  

29.7 The non-disclosure obligations of the Contractor set forth in this Article shall not apply 
to any information which is:  

(a) Already known by the Contractor prior to disclosure; 

(b) Publicly available through no fault of the Contractor; 

(c) Rightfully received by the Contractor from a third party who is not under a duty 
of confidence; 

(d) Disclosed by PETCO to a third party without a duty of confidentiality on such 
third party; 

(e) Independently developed by the Contractor prior to or independent of the 
disclosure; or 

(f) Disclosed under requirement of Applicable laws or a court, administrative 
tribunal or agency, stock exchange or commission. 

29.8 This Article shall continue in force notwithstanding the completion, or earlier 
termination of this Contract. 

ARTICLE  30 
FORCE MAJEURE 

30.1 For the purpose of this Contract, "Force Majeure" shall include acts of God, fire, 
unavoidable accidents, acts of war, or conditions arising out of or attributable to war 
(declared or not declared), civil war, sabotage, floods, storms and other natural 
disturbances, insurrections, riots and other civil disturbances, breakages of or 
accident to machinery, equipment or lines of pipe, inability to obtain permits, licenses, 
orders, certificates or other authorizations, orders of any court, commission, board or 
other authority having jurisdiction or any other cause not due to the fault or negligence 
of the Party invoking Force Majeure and any other cause beyond the reasonable 
control of the Party invoking Force Majeure but not including: 

(a) Any event caused by the negligence of the Party invoking Force Majeure,  

(b) any event caused by the failure of the Party invoking Force Majeure to observe 
generally accepted good engineering and international business practices,  

(c) Any event caused by the negligence of Contractor’s Personnel,  

(d)       The strike of the Contractor personnel due to salaries claims and working 
conditions. 

(e) Any circumstance due to a default or failure of a Subcontractor or vendor 
unless such default or failure is due to Force Majeure, and 

(f) any circumstance due to or related to sanctions imposed upon PETCO or 
Sudan by other countries and existing at the Effective Date including, but not 
limited to, sanctions imposed by the United States of America. 



Tender No.: 12216 
Provision of New CP Station between CP# 16 and CP# 17.                                                                                             Page 39 of 47 
Contract Form 

30.2 If either Party is prevented or hindered by Force Majeure from performing any of its 
obligations hereunder, the obligations of both Parties, insofar as the obligations relate 
to the portion of Work affected by Force Majeure, shall be suspended while (but only 
so long as) Force Majeure or its effect continues to prevent or hinder, the performance 
of such obligations and only to the extent of the said prevention or hindrance. For 
additional clarity, PETCO shall not have an obligation to pay Contractor for Work 
suspended and not performed due to Force Majeure.  The Party prevented or 
hindered from carrying out any obligation by Force Majeure shall promptly give the 
other Party notice of the Force Majeure including reasonably full particulars in respect 
thereof and shall give notice to the other Party when such cause ceases to operate.  

30.3 Notwithstanding anything else contained in this Contract, for PETCO, declaring of 
Force Majeure is subject to approval by Government of Sudan and Co-Venturers.  

30.4 The affected party must have taken reasonable endeavors to avoid or mitigate the 
consequence of the event. Alternatively, though with the same effect, the clause may 
define force majeure in terms of delay or failure in performance which could not 
reasonably have been avoided. 

30.5 If Force Majeure results in the suspension of all or part of the Work, the Parties shall 
meet, as soon as practicable given the nature of the Force Majeure, and determine 
the appropriate measures to be taken, including whether any or all of the Work should 
be suspended or terminated. 

30.6 Notwithstanding anything else contained in this Contract, in the event that Force 
Majeure results in suspension of the Work for twenty (20) consecutive days, PETCO 
shall have the right to terminate this Contract upon delivering notice to Contractor and 
shall pay Contractor, upon receipt and verification of Contractor's invoices, all 
amounts properly due for the Work performed prior to the date of termination.   

30.7 The Party claiming suspension of its obligations as aforesaid shall, where applicable, 
promptly remedy the cause and effect of the Force Majeure described in the said 
notice insofar as it is reasonably able so to do provided that the terms of settlement of 
any strike, lockout or other industrial disturbance shall be wholly in the discretion of 
the Party hereby claiming suspension of its obligations hereunder by reasons thereof; 
and that Party shall not be required to accede to the demands of its opponents in any 
strike, lockout or industrial disturbances solely to remedy promptly the Force Majeure 
thereby constituted. 

30.8 Notwithstanding anything contained in this Article, lack of finances shall not be 
considered a Force Majeure nor shall any Force Majeure suspend any obligation for 
the payment of money due hereunder. 

30.9 Any delays or failure in performance by either Party shall not give rise to any claims 
for damages if, and to the extent, such delay or failure is caused by Force Majeure. 

30.10 In the event that either party shall be delayed or hindered in or prevented from the 
performance of any act required under the contract by reason of Force Majeure Event, 
then performance of such act shall be excused for the period of the delay and the 
period for the performance of any such act shall be extended for a period equivalent 
to the period of such delay. 
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ARTICLE  31 
CONFLICT OF INTEREST 

31.1 Contractor shall exercise reasonable skill, care and diligence to prevent any actions or 
conditions from arising which could result in a conflict with PETCO’s best interests.  
This obligation shall apply to the activities of Contractor’s Personnel in their relations 
with PETCO’s Personnel and their families, and with suppliers and third parties arising 
from this Contract or related to the performance of the Work. 

31.2 Contractor shall establish precautions to prohibit its Personnel from making, receiving, 
providing or offering inappropriate gifts, entertainment, payments, loans or other 
considerations for the purpose of influencing individuals. 

ARTICLE  32 
WAIVERS 

32.1 The failure of either Party to exercise any option, right or privilege hereunder, or to 
demand strict compliance as to any obligation or covenant shall not constitute a 
waiver of any such right, privilege or option or the strict performance thereof unless an 
express waiver is properly executed and evidenced in writing.   

32.2 A waiver that is in writing and properly executed shall not be deemed to amend or 
modify the terms of this Contract, nor deemed to be a release of any past or future 
default unless expressly stipulated in such waiver. 

32.3 Waivers by either Party of any breach or non-observance by the other Party or any of 
the terms and conditions of this Contract shall not constitute or be construed as a 
waiver of any other terms or conditions. 

ARTICLE  33 
COMPLIANCE WITH  

33.1 Contractor and Subcontractor shall be subject to and comply with all Applicable laws 
in connection with the Work.  If Contractor or Subcontractors perform any part of the 
Work contrary to Applicable laws, then Contractor shall bear any additional costs of 
the Work resulting from said violation and correction thereof.   

33.2 Contractor shall not enter into negotiations with any governmental authority or agency 
to seek exemption, composition, variation or revision to Applicable laws in connection 
with this Contract without prior Approval. 

33.3 Contractor shall, at Contractor’s own cost, obtain all necessary licenses for Contractor 
to do business in the country or countries wherein any part of the Work is performed 
and shall obtain all permits and authorizations required by Applicable laws that must 
be obtained in Contractor’s name. 

33.4 Contractor shall be responsible for, and liable to, and shall indemnify, defend, and hold 
harmless PETCO Indemnified Persons from and against any and all claims or liability 
for claims, demands, causes or causes of action of whatever kind or nature based on 
any and all forms of penalty which may be imposed on a PETCO Indemnified Persons 
by reason of any violation or alleged violation of Applicable laws by Contractor or its 
Personnel and also from all claims, suits or proceedings that may be brought by or 
against a PETCO Indemnified Person arising under, growing out of, or by reason of 
the Work with respect to such violation or alleged violation of Applicable laws whether 
brought by Contractor, its Personnel, third parties or by any governmental authority.  
This indemnity shall include without limitation all costs, penalties, awards, damages 
and judgment, court and arbitration costs, counsel and witness fees, and all other 
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reasonable expenses incurred by or assessed against the PETCO Indemnified 
Persons and associated with such claims, demands, and causes of action. 

33.5 If Contractor discovers any discrepancies, inconsistencies or conflicts between this 
Contract and any Applicable laws, Contractor shall immediately notify PETCO and the 
Parties shall agree on the amendments that need to be made to this Contract.  Should 
Contractor fail to notify PETCO as required by this clause or fail to discover such 
discrepancies, inconsistencies or conflicts as should reasonably have been 
discovered by Contractor, all costs directly resulting from such failure shall be borne 
by Contractor. 

ARTICLE  34 
PUBLICITY  

34.1 Contractor shall obtain Approval prior to making any public release or announcement 
regarding the Work or Contractor’s activities related to its participation in the Work. 

34.2 Without prior Approval, Contractor shall not use PETCO’s in any advertising, 
promotional material or publicity release relating in any way directly or indirectly, to the 
Work or the results thereof.  Contractor shall not publish or cause to be published any 
statement, or encourage or approve any advertising or practice that is or may 
reasonably be expected to be detrimental to the name, goodwill, reputation or 
trademarks of PETCO. 

ARTICLE  35 
CLAIMS - DISPUTES, AND ARBITRATION 

35.1 DISPUTES 

Save where expressly stated to the contrary in the Contract, any dispute or difference 
of whatsoever nature between the Parties, howsoever arising under, out of or in 
relation to the Contract and so notified in writing by either Party to the other 
(hereinafter referred to as “Dispute”) shall in the first instance be attempted to be 
resolved amicably in accordance with the procedure set out below. 

35.2 AMICABLE SETTLEMENT 

Either Party may require such Dispute to be referred to a director of each Party, for 
amicable settlement. Upon such reference, the two shall meet at the earliest mutual 
convenience and in any event within 90 (ninety) days of such reference to discuss and 
attempt to amicably resolve the Dispute. If the Dispute is not amicably settled within 
90 (ninety) days of such meeting between the two, either Party may refer the Dispute 
to Litigation. 

35.3 ARBITRATION  

Any dispute between the Parties as to the performance of this Contract or the rights or 
liabilities of the Parties which cannot be settled amicably shall be finally settled by 
arbitration under the Arbitration Rules of Sudan.  

A Party wishing to refer a matter to arbitration shall so notify the other Party in writing. 

Each Party shall within thirty (30) days of receiving the notice referred to in clause 
35.1 appoint one (1) arbitrator and so notify the other side.  If a Party fails to appoint 
its arbitrator as aforesaid, the appointment shall be made according to the Laws of the 
Sudan Arbitration Rules.  The third arbitrator shall be selected by the other two (2) 
arbitrators; however, if the third arbitrator is not selected within 10 days counting from 
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the appointment of the second arbitrator, the appointment of the third arbitrator shall 
be made according to the Laws of the Sudan Arbitration Rules.  All arbitrators to be 
appointed shall be of a nationality different from that of any of the Parties, having no 
financial interest and be familiar with petroleum industry practices in relation to the 
issue in dispute. An arbitrator shall not be an employee directly or indirectly of either 
Party. 

The decisions of the majority of the arbitrators shall be final and binding and judgment 
on the award rendered by the arbitrators may be entered in any court having 
jurisdiction thereof. 

The arbitration shall be conducted in the English language in Khartoum, Sudan.     

The costs of the arbitration shall be borne by the Party whose contention was not 
upheld by the arbitration tribunal, unless otherwise provided in the arbitration award. 

Notwithstanding the foregoing, the Parties may agree that an expert can most 
expeditiously settle any particular matter of dispute.  In that event, the Parties shall 
jointly prepare and sign a statement setting out the issue to be determined by the 
expert before agreeing upon the person to be appointed as the expert.  The Parties 
shall then agree upon the person to be appointed as the expert.  The expert shall then 
make a determination on the said issue and the decision of the expert on that issue 
shall be final and binding on the Parties without further pursuing arbitration on the 
issue.  If the Parties cannot agree upon the issue within fourteen (14) days or having 
agreed upon the issue, the Parties cannot agree on the person to be appointed as the 
expert within fourteen (14) days after the date the last Party signs the statement of the 
issue, then the dispute shall be referred to arbitration as indicated above. 

ARTICLE  36 
INDEPENDENT CONTRACTOR 

36.1 Contractor is an independent contractor and neither Contractor nor its Personnel shall 
be employees, partners or joint venturer or agent of PETCO.  The entire performance, 
operation, management and control of Contractor’s equipment and Personnel shall be 
under the exclusive control and command of Contractor. Contractor’s primary purpose 
shall be to perform all acts necessary to execute the Work consistent with safety and 
good international oil industry practice. 

36.2 The presence of and the inspection and supervision by the PETCO Representative on 
the Worksite shall not relieve Contractor from Contractor’s obligations and 
responsibilities. 

36.3 Contractor shall have no authority to make any statements, representations or 
commitments of any kind or to take any action which shall be binding upon PETCO 
except as provided for herein or authorized by PETCO. 

ARTICLE  37 
GOVERNING AND LANGUAGE 

37.1 All documents, correspondence and communications between PETCO and Contractor 
in connection with this Contract shall be written in the English language which is 
hereby designated the governing language of this Contract. Contractor and PETCO 
may use any language within their own organizations, except that all Subcontracts 
and all written communications pertaining to them shall be in English. 

37.2 The validity and interpretation of this Contract and the legal relations of the Parties to 
it shall be governed by and construed in accordance with the s of Sudan.  
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37.3 The Parties hereby submit to the non-exclusive jurisdiction of the Courts of Sudan.  

ARTICLE  38 
COPYRIGHTS, PATENTS AND TECHNICAL INFORMATION 

38.1 In the event Contractor intends to file a patent application in which any of the 
information or data provided to Contractor by PETCO, Co-Venturers or its or their 
Affiliates is disclosed, Contractor agrees to provide PETCO with a copy of such 
application in advance of filing such application.  If such application includes 
information or data which PETCO, Co-Venturers or its or their Affiliates consider 
proprietary, Contractor shall not permit the publication in any country of a patent 
based on such application without prior Approval, which Approval may be 
unreasonably withheld. 

38.2 Title to all Drawings and Documentation and design concepts prepared by Contractor 
or its Personnel pursuant to this Contract or any invention developed by Contractor or 
its Personnel from the information or data received from PETCO, shall vest in PETCO. 

38.3 Where materials or procedures specified by Contractor for use in or performance of 
the Work infringe or are alleged to infringe any copyright, patent, trademark, industrial 
design, trade secret or other proprietary right or intellectual property right, Contractor 
shall be responsible for, and liable to, and shall indemnify, defend, and hold harmless 
PETCO Indemnified Persons from and against any and all claims or liability for claims, 
demands, causes or causes of action of whatever kind or nature resulting from such 
infringement or alleged infringement. This indemnity shall include without limitation all 
costs, penalties, awards, damages and judgment, court and arbitration costs, counsel 
and witness fees, and all other reasonable expenses incurred by or assessed against 
the indemnified parties and associated with such claims, demands, and causes of 
action.  

38.4 Contractor shall promptly provide notice to PETCO if Contractor has or acquires 
knowledge of any copyright, patent, trademark, industrial design, trade secret or other 
proprietary right or intellectual property right under which suit for infringement could 
reasonably be brought because of the use by PETCO of anything used by Contractor 
during the performance of the Work or incorporated by Contractor in the Work.  
Following notification to PETCO, Contractor shall not use or incorporate into the Work 
any material related to the suit for infringement or a potential suit for infringement 
without prior Approval. 

38.5 If materials or procedures provided by Contractor are held by a court to constitute 
infringement and PETCO’s use becomes enjoined, Contractor shall, at its own 
expense, either procure PETCO the right to continue using the materials or 
procedures or replace the materials or procedures with non-infringing materials or 
procedures, or modify the materials or procedures so as to remove the infringement.  
Where, however, an infringement of any copyright occurs as to materials or 
procedures that have been expressly specified by PETCO, PETCO shall indemnify 
and save Contractor harmless from and against any loss on account of claims for 
infringement against Contractor provided that Contractor notifies PETCO immediately 
upon receiving such notice of infringement. 

38.6 Contractor shall ensure that any Subcontracts between Contractor and 
Subcontractors or suppliers contain a provision of similar effect to this Article. 
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ARTICLE  39 
TITLE 

39.1 All materials, equipment and Drawings and Documentation covered by this Contract in 
respect of the Work and each part thereof, and everything intended for incorporation 
therein including but not limited to all process and engineering designs, drawings and 
specifications which Contractor prepares or causes to be prepared related to the 
Work, shall as soon as they are appropriated to the Work, be the sole and 
unencumbered property of PETCO.  Contractor shall ensure that no lien or 
encumbrance shall arise on any of PETCO’s property. 

39.2 When title in the materials, equipment and Drawings and Documentation or part 
thereof passes to PETCO, Contractor shall, where practicable, clearly mark or identify 
same in an Approved manner stating that the said materials, equipment and Drawings 
and Documentation or part thereof are the property of PETCO. The PETCO 
Representative shall be entitled at all reasonable times to inspect the said materials, 
equipment and Drawings and Documentation or part thereof at all areas where the 
Work is being or has been performed to ensure that this Article has been observed 
and, if it has not been observed, to clearly mark or identify the materials, equipment 
and Drawings and Documentation at Contractor’s cost. 

39.3 Contractor hereby waives any liens or claims that it has or might have at any time on 
or against any materials, equipment and Drawings and Documentation that are or is to 
be incorporated into the Work. 

39.4 Contractor acknowledges and agrees that PETCO has title to all Drawings and 
Documentation and information arising from the performance of the Work. 

 

ARTICLE  40 
ENTIRE AGREEMENT 

40.1 This Contract constitutes the entire agreement between the Parties hereto and 
supercedes all prior negotiations, representations or agreements related to the subject 
matter of this Contract, either written or oral, including PETCO’s bid document and 
Contractor’s proposal(s) except to the extent they are expressly incorporated into this 
Contract. No changes, alterations or modifications to this Contract shall be effective 
unless in writing, and executed by the Parties. 

40.2 If a Performance Guarantee is required hereunder, the Parties recognize that this 
Contract is subject to the execution of the Performance Guarantee. 

ARTICLE  41 
TIME IS OF THE ESSENCE 

41.1 Contractor agrees that time is of the essence for this Contract and that it shall 
complete the Work and all portions or elements thereof within the time periods 
stipulated in this Contract or within approved time periods. 

 

ARTICLE  42 
NON-EXCLUSIVE AGREEMENT 

42.1 This Contract is non-exclusive and PETCO reserves the right to engage other 
contractors to perform similar or identical work. Contractor shall afford such other 
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contractors’ adequate opportunity to carry out their contracts and shall accomplish the 
Work in cooperation with those contractors and with PETCO.  

ARTICLE  43 
LIMITATION OF LIABILITY 

43.1 Neither Party shall be liable to the other for any Consequential Loss. 

43.2 Notwithstanding anything else contained herein, any liability attributable to the Co-
Venturers or individual parties comprising Co-Venturers pursuant to this Contract shall 
be several, and not joint and not joint and several, in proportion to an individual party's 
percent interest as described in the definition of Co-Venturers.  

43.3 A Party’s liability to another Party for damages related to this Contract or the Work 
shall not exceed the greater of: 

(a) The Contract Price, or 

(b) If the claim falls under the type of insurance required pursuant to this Contract, 
Contractor shall be liable for the higher amount of insurance mandated by this 
Contract. 
 

ARTICLE  44 
SURVIVAL 

44.1 Any provision of this Contract pertaining to confidentiality or any promise by one Party 
to indemnify the other or to limitations of liability shall survive any termination, 
repudiation, or other cancellation of this Contract. 

 

ARTICLE  45 
ENUREMENT 

45.1 This Contract shall enure to the benefit of and be binding upon the Parties and their 
respective legal representatives, successors and permitted assigns. 

 

ARTICLE  46 
SEVERABILITY 

46.1 If all or any part of one or more of the provisions of this Contract is or becomes invalid, 
illegal or unenforceable in any relevant jurisdiction, the remaining parts or provisions 
of this Contract shall be, as to such jurisdiction, severable and: 

(a) the validity, legality or enforceability of such remaining parts or provisions shall 
not in any way be affected or impaired by the severance of the parts or 
provisions severed; and 

(b) The invalidity, illegality or unenforceability of all or any part of any provision of 
this Contract in any jurisdiction shall not affect or impair such part or provision 
or any other provisions of this Contract in any other jurisdiction. 

 



Tender No.: 12216 
Provision of New CP Station between CP# 16 and CP# 17.                                                                                             Page 46 of 47 
Contract Form 

ARTICLE  47                                                                                                         
COUNTERPART EXECUTION  

47.1 This Contract may be executed in as many counterparts as are necessary and, when 
a counterpart has been executed by each Party, all counterparts together shall 
constitute one contract. 

ARTICLE  48                                                                                                                         
JOINT AND SEVERAL 

48.1 In the event that Contractor is comprised of more than one party, each such party 
constituting Contractor shall be jointly and severally responsible to PETCO for all 
obligations and liabilities of Contractor under this Contract and shall jointly enjoy all 
rights of Contractor hereunder except as may otherwise be provided in Article 5 
hereof. 

ARTICLE  49                                                                                                          
SUDANIZATION PLAN 

49.1 Contractor shall submit to PETCO for approval, a Sudanization plan for Contractor’s 
Personnel within 75 calendar days from the date PETCO requests such a plan. 

49.2 In order to facilitate the training of partially qualified Sudanese nationals, PETCO shall 
have the right to add temporary development positions to Contractor’s Personnel 
involved in the Work.  These positions will not be considered part of the established 
manning level. 

ARTICLE  50                                                                                                                   
DEMURRAGE 

50.1 Contractor and PETCO shall share liability for demurrage claims according to the 
percentage of default or negligence of either Party.  Should Contractor and PETCO 
fail to agree on the percentages of default or negligence, the arbitration procedures 
contained herein shall apply. 
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ARTICLE 51 
APPROVAL 

 
The Parties acknowledge that this Contract is subject to the approval of The Government of 
Sudan. 

 
IN WITNESS WHEREOF, the Parties have executed this Contract as of the Effective Date. 

For and on behalf of  For and on behalf of 

 
PETROLINES FOR CRUDE OIL LTD  ********** 

 

 

Name:   
______________________________ 

Designation: 
___________________________ 

  

 

Name: 
_______________________________ 

Designation: 
___________________________ 

Witness:                                                               
______________________________ 

Name:   
______________________________ 

Designation: 
___________________________ 

 Witness:                                                    
_______________________________ 

Name:   
_______________________________  

Designation: 
___________________________ 

 


