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United Nations High Commissioner for Refugees
Haut Commissariat des Nations Unies pour les réfugiés

DATE: 25 July 2021

Closing Date for the Receipt of Offers: 25 August 2021 at 23:59

Request for Proposal: 21/HCR/SDNEF/SUP/RFP/0025
FOR THE CONSTRUCTION OF INTEGRATED SAFE SPACES AND PROTECTION DESKS IN KALMA,
KASS AND MERCHING IDPs CAMPS IN SOUTH DARFUR

(RFP Pages are 10)
INTRODUCTION TO UNHCR

The Office of the United Nations High Commissioner for Refugees (UNHCR) was established on
December 14, 1950 by the United Nations General Assembly. The agency is mandated to lead and
co-ordinate international action to protect refugees and resolve refugee problems worldwide. Its
primary purpose is to safeguard the rights and well-being of refugees. It also has a mandate to help
stateless people.

In more than five decades, the agency has helped tens of millions of people restart their lives.
Today, a staff of some 6,600 people in more than 110 countries continues to help about 34 million
persons. To help and protect some of the world’s most vulnerable people in so many places and
types of environment, UNHCR must purchase goods and services worldwide. For further
information on UNHCR, its mandate and operations please see http://www.unhcr.org.

1. REQUIREMENTS

The Office of the United Nations High Commissioner for Refugees (UNHCR), Sub Office El Fasher
invites qualified bidders who are dully registered as Construction Contractors to make firm offers
for the Integrated Safe Spaces and Protection Desks in Kalma, Kass and Merching IDP sites as
detailed in the attached Annex B & C (referred to hereinafter as Services) and are also summarized
according to their various locations here below.

Lot Number | Site/Location Description of Works
CONSTRUCTION OF INTEGRATED WOMEN AND GIRL SAFE SPACE
1 KASS AND PROTECTION DESK.
CONSTRUCTION OF INTEGRATED WOMEN AND GIRL SAFE SPACE
2 KALMA AND PROTECTION DESK.
CONSTRUCTION OF INTEGRATED WOMEN AND GIRL SAFE SPACE
2 MERCHING | AND PROTECTION DESK.
IMPORTANT:

Detailed requirements like drawings and BOQs are given in the attached Annex B & C.
Sub-Contracting: Please take careful note of article 7 of the attached General Conditions of
Contract for the Provision of Civil Works (Annex E).

| QUALITY CONTROL THROUGHOUT THE CONTRACT PEROID:
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UNHCR will carry out quality inspections of the works during and after implementation. UNHCR
or its appointed Construction manager shall have the right to disqualify any substandard material
that the contractor intends to use, and the contractor must replace this material with the
quality/standard that the manager recommends. Details of materials, Article 36 of the attached
General Conditions of Contracts for the Provision of Civil Works contains details of materials,
workmanship and testing that shall apply in the contract. In case of contractor’s quality default,
penalties may apply.

UNHCR may appoint an additional contractor for monitoring, quality control and confirmation of
completion of works. By submitting the bid, bidders agree to cooperate and provide samples of
materials and any other information that may be required to complete the task.

Note: This document is not to be construed in any way as an offer to contract with your firm.

IMPORTANT INFORMATION

GENERAL:

UNHCR hereby solicits Proposals in response to the Request for Proposal (RFP). Bidders must
strictly adhere to all its requirements. No changes, substitutions or other alternations to the rules
and provisions stipulated in this RFP may be made or assumed to be irrelevant unless it is
instructed or approved in writing by UNHCR. Submission of Proposals shall be deemed as an
acknowledgement by the bidder that all obligations stipulated in this RFP will be met and, unless
specified otherwise, the bidder has read, understood, and agreed to all the provisions of the RFP.

UNHCR implements a policy of zero tolerance on prescribed practices, including fraud, corruption,
collusion, unethical practices, and obstructions. Any Proposal submitted will be regarded as an
offer by the bidder and does not constitute or imply the acceptance of any Proposal by UNHCR.
UNHCR is under no obligation to award a contract to any Bidder as result of this RFP.

2. BIDDING INFORMATION:

2.1. RFP DOCUMENTS

The following annexes form integral part of this RFP:

Annex A: Calendar of Activities

Annex B: Drawing

Annex C: BoQ and Financial Offer Forms LOT 1 (To be completed and
submitted in a separate financial proposal)

Annex C: BoQ and Financial Offer Forms LOT 2 (To be completed and
submitted in a separate financial proposal)

Annex C: BoQ and Financial Offer Forms LOT 3 (To be completed and

submitted in a separate financial proposal)
Annex D: Vendor Registration Form (To be completed and submitted by

vendors who are neither registered in UNGM nor with UNHCR in
the technical offer)
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2.2

Annex E: UNHCR General Conditions of Contracts for the Provision of Civil
Works 2018 version (To be signed, stamped and submitted in the
technical offer)

Annex F: UN Supplier Code of Conduct (To be signed, stamped and
submitted in the technical offer)

Annex G: Submission checklist (to be filled signed, stamped and submitted in
the technical offer)

Annex H: Proposal evaluation and Scoring Methodology

ACKNOWLEDGMENT

We would appreciate you informing us of the receipt of this RFP by return e-mail to
SUDEFSUP®@unhcr.org as to:

- Your confirmation of receipt of this RFP.
- Whether or not you will be submitting a bid.

2.3 REQUESTS FOR CLARIFICATION
Bidders are required to submit any requests for clarification in respect of this RFP by e-mail
to SUDEFSUP@unhcr.org The deadline for receipt of queries is 23:39 Hrs. Sudan Time on
20 August 2021. Bidders are requested to keep all questions concise.

IMPORTANT:

Please note that Bid Submissions are not to be sent to the e-mail address above.

24

UNHCR will compile the questions received and may, at its discretion, copy any reply to
the questions to all other invited bidders at once.

Site visits:

Bidders are encouraged to visit the sites from 25 July 2021 — 20 August 2021 during working
hours to have a clearer idea of the scope of works. However, bidders who do not visit and
have a clear understanding the scope of works from the BOQ can still submit their bids.

YOUR OFFER
YOUR OFFER SHALL BE PREPARED IN ENGLISH.

Note: Bidders may apply for one or more than one lot. However, to be qualified for more
than one lot, the bidder shall meet aggregated requirements for technical capacity of
staff to be deployed and financial soundness for the lots that the bidder is applying for.
If during evaluation is found that a bidder has submitted a financial offer for multiple lots
whereas its technical offer (staffing and/or financial soundness particularly) qualifies
only for one lot, UNHCR will financially evaluate the bidder on the qualified lot ONLY.
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Important: A bidder who is bidding for all 2 lots must have enough resources (financial,
logistic and labor) to execute the works in all the sites simultaneously and complete all
within the agreed timeframe.

Please submit your offer using the Annexes provided. Offers not conforming to the
requested formats may not be taken into consideration.

IMPORTANT:

Inclusion of copies of your offer with any correspondence sent directly to the attention of the
responsible buyer or any other UNHCR staff will result in disqualification of the offer. Please
send your bid directly to the address provided in the “Submission of Bid” section 2.6 of this RFP.

Your offer shall comprise the following two sets of documents:
e Technical offer
e Financial offer

2.4.1 CONTENT OF THE TECHNICAL OFFER

IMPORTANT:
No pricing information should be included in the Technical offer. Failure to comply may risk to
disqualification. The technical offer should contain all information required.

The technical details of the services requested by UNHCR can be found in Annex B & C

The following details shall be provided in the Technical Offer.

a. Company Registration: The bidder shall provide complete company profile
containing copies of registration documents with government authorities.

b. Registration with the Sudanese Contractors Association and/or with the Organizing
Council for Engineering Works Contractors if available.

c. Experience of Firm: Please provide list of buidling construction contracts in the last
05 years with Governenment, NGOs and UN orgnizations in the below format:-

S.No. | Name of | Project Value of | Project Project
Client Description project commencement | completion
date date
1.
2.
3.

For each project, bidders most provide a purchase order or contract either of
which bears the letter head and/or official stamp of the client.

Details of projects in hand should also be submitted on the above format and
substantiated with POs / Contracts in order to be considered.

d. Technical Personnel Profile: Details of Tehncial Staff including Lead Bachelors,
Diploma civil Engineers and Quantity Surveyers, electrical engineer, welding

Page 4 of 10



(@)(fi) UNHCR

engineer etc. Should be provided along with a brief CV (1 to 2 pages). These
documents will be used for Technical Evaluation and failure to submit them may
result in loss of marks.

The Contractor shall appoint the Contractor’s Representative and shall give him all
authority necessary to act on the Contractor’s behalf under the Contract. The
Contractor’s Representative shall be appropriately qualified, skilled and
experienced and be fluent in oral and written English.

Financial Soundness: For UNHCR to be able to assess your financial capability to
convinently execute the works without delays, you must submit the following 2
documents stapled seperately:

i. Audited financial statements for the past 3 years or
ii. Bank statement for the past 3 years.

Audited financial statements will earn higher marks. The financial statement or
bank account must be in the name of your firm. If your firm operates more than
one bank account, please feel free to also submit statements from its other
accounts for the periods mentioned above.

Understanding of the requirements: For services, proposed approach, solutions,
methodology, quality and risks management plans: Bidders shall provide an
executive summary that defines the overall approach to manage and operate all of
the required services, including a Work Plan / implementation plan (schedule) for
all activities using GANTT Chart/ simple Implementation Plan/Proposed Detailed
Work Schedule (prepared and broken down on a daily basis with percentage
distribution) providing the details of critical path analysis for each task/sub-task.
Your offer therefore should clearly show a consistent approach and timeframe for
the following activities.

- Schedule for mobilization of management, engineering, and

administrative personnel, and of skilled and unskilled labor; and
- Construction and completion schedule.

The bidder shall guarantee that the works/services shall not be delayed, interrupted
due to absense of core staff. Bidder shall inform UNHCR about the reasonalbe
emergency situation and a solution or an alternate arrangement shall be agreed
with UNHCR so that the on-going project is not adversely affected.

The awarded bidder shall be required to comply with national safety standards
upon signing the contract.

The following insurance coverages shall be under contractor’s responsibility to be
obtained from an insurance company, until the completion of the works:

Insurance for the Works, Plant(s) and Materials (no less than the value of the
project)
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e Insurance against injury to persons and damage to property (third party
insurance)

e Insurance for Contractor’s personnel (workers in case of an injury, sickness, loss,
etc.)

e Insurance for Contractor’s Equipment

j- If the awarded bidder fails to complete the works within the time for completion
prescribed in his submission and/or contract, or any extended time for completion
in accordance with the Contract, the Contractor agrees to pay to UNHCR a sum
equivalent to 0.01% of the total Contract Price for each Calendar day of delay. If the
delays reach to more than Four 04 calendar weeks, UNHCR shall have the right to
terminate the contract unless UNHCR grants an extension in the deadline.

k. Vendor Registration Form: If your company is not already registered with UNHCR,
you should complete, sign, and submit with your technical proposal the Vendor
Registration Form (Annex D). If your firm is registered in UNGM at level 1 or 2,
please, provide only your exact registration number together with a declaration
that the information available in UNGM is fully updated.

I. UNHCR General Conditions for Provision of Civil Works: Your technical offer should
contain your acknowledgement of the UNHCR General Conditions for Provision of

Civil Works by signing Annex E.

m. UN Suppliers’ Code of Conduct: Your technical offer should contain your
acknowledgement of the UN Supplier’s code of conduct by signing Annex F.

2.4.2 CONTENT OF THE FINANCIAL OFFER

Please note that your separate Financial Offer must contain prices quoted in United States
Dollars against each line item given in Price Proposal Form. The Financial offer is to be
submitted as per the Financial Offer Form Annex C. Bids that have a different price
structure may not be accepted.

Important: Please note that payment shall be made in USD. Therefore, suppliers must
ensure that they have USD bank accounts. In its absence, payment will to be made in the
currency of the supplier’s account, but UNHCR shall use the UN exchange rate to convert
from USD to that currency before depositing in the bank account.

UNHCR is exempt from all direct taxes and customs duties. In this regard, price must be
given without all applicable taxes.

No additional payment shall be paid by UNHCR for any arrangements held by the awarded
Company such as transportation costs of debris, labor, testing and commissioning etc. In
addition, those arrangements shall comply with national rules and/or laws for any kind of
transportation of debris, testing works etc.
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2.5

2.5.1

You are requested to hold your offer valid for 90 days from the deadline for submission.
UNHCR will make its best effort to select a supplier within this period. Price quoted in the
Supplier’s offer will remain valid for the duration of the contract. UNHCR’s standard
payment terms are within 30 days after satisfactory completion of works, accepted,
verified by UNHCR and receipt of all supporting documents in order.

The cost of preparing a bid and of negotiating a contract, including any related travel, is not
reimbursable nor can it be included as a direct cost of the assignment.

BID EVALUATION:

Technical evaluation 60%:

Technical Bids will be evaluated based on below criteria:

S. No. CRITERIA

1. | Certificate of Registration of the business, including
Articles of Incorporation, or equivalent document if Pass/Fail
Bidder is not a corporation.

2. | Company Age Not less than 3 years from the date of
registration / incorporation

3. | Bidder confirms the acceptance of the following in
writing and will be required to strictly adhere to, for the
purpose of the proposed contract. Pass/Fail
UNHCR General Conditions of Contracts for Civil works
July 2018 (Annex E)

4. | Responsiveness of your proposal to the requirements

Pass/Fail

of the RFP 05 marks
5. | Technical approach and methodology 0 —10 marks
6. | Construction Management Plan 0 - 10 marks
7. | General Experience of Firm 0 - 10 marks
8. | Relevant Experience of Firm 0 —20 marks
9. | Resident Engineer (Buildings 1 No.) 0 — 15 marks
10.| Asst. Resident Engineer (Buildings/Structure) 1 No 0 —10 marks
11.| Quantity Surveyors- 1 No. 0 -5 marks
12.| Annual turnover (within pervious five year) 0 — 15 marks

Only technically qualified bidders shall be evaluated in the financial part. To be
technically qualified and eligible for financial bids to be opened, bidders must fulfil the
mandatory criterion - point 1 - 3 above and score at least 60 Marks from points 4 - 12.
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Important Note:

a.

b.

It should be noted by bidders that 10% equivalent amount of the contract value shall be held by
UNHCR during the defects and liability period of (1) year after the substantial completion date
onwards.

Payments will be made as per the below breakup: -

30% payment upon completion of 30% works (to be verified by UNHCR Engineer), less
mobilization advance amount, if any.

30% payment upon completion of 60% works (to be verified by UNHCR Engineer), less
mobilization advance amount, if any.

30% payment upon completion of 100% works (to be verified by UNHCR Engineer), less
mobilization advance amount, if any.

Remaining 10% payment will be released upon completion of Defect and Liability period
after confirmation by UNHCR Engineer.

2.5.2 Financial Evaluation:

Financial bids shall be weighted at 40%. Financial bids will be opened for only qualified
bidders and evaluated as follows: -

The maximum number of points will be allotted to the lowest price. All other prices will
receive points in inverse proportion to the lowest price, e.g.

[Lowest Price] / [Quoted Price] * 100

The following formula will be used to calculate total scores: -

Total Score= 60% of Technical Score + 40% of Financial Score

Important Note:

Award will be made to the highest overall scorer. Partial or incomplete bids for a lot will not be
accepted. in case of any discrepancy like calculation errors, unit rates will be considered.

UN Global Compact and other factors: UNHCR supports the UN Global Compact Initiative put

2.6

forward on 31 January 1999 by UN Secretary-General Kofi Annan that would bring
companies together with UN agencies, labor and civil society to support ten principles in
the areas of the human rights, labor, environment and anti-corruption. We encourage our
suppliers to sign up with the UN Global Compact Initiative.

SUBMISSION OF PROPOSALS:

Through courier.

The offers must bear your official letter head, clearly identifying your company.

You must submit you technical and financial offers in 2 separate sealed envelopes labeled
as follows:

For the technical envelop: Request for Proposal: 21/HCR/SDNEL/SUP/RFP/0025
Technical Offer

For the financial envelop: Request for Proposal: 21/HCR/SDNEL/SUP/RFP/0025 financial
offer.

Both envelops must be enclosed in one bigger envelop labelled as follows:

Construction of Protection Desk and Safe Space in South Darfur
21/HCR/SDNEL/SUP/RFP/0025

Secretary of the Bid Opening Committee
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United Nations High Commissioner for Refugees (UNHCR)
El Fasher, North Darfur, Sudan

B. By Email to:
Technical offers to: SUDEFLCT@unhcr.org

Financial offers to: SUDEFLCF@unhcr.org

Please state the following in your e-mail subject field:

21/HCR/SDNEL/SUP/RFP/0025

- Name of your firm with the title of the attachment

- Serial number of the e-mails (example: 1/3, 2/3, 3/4).

E.g. a technical offer from Company ‘Z Est” who is sending a total of 2 emails will be titled
as follows: RFP21/HCR/SDNEL/SUP/RFP/0025 Est-Technical offer-1/2

Upon submission of your bid via email, you should receive an auto reply confirming receipt.
If you do not receive the auto reply, please, inform us before the closing date of the tender
on SUDEFSUP@unhcr.org Please, do not send your bid or disclose any information about it
to this email.

UNHCR will not be responsible for locating or securing any information that is not identified
in the bid. Accordingly, to ensure that enough information is available, the bidder shall
furnish, as part of the bid, any descriptive material such as extracts, descriptions, and other
necessary information it deems would enhance the comprehension of its offer.

Deadline: 25 August 2021 — 23:59HRS (Sudan Time)

IMPORTANT:

The technical offer and financial offer are to be sent in separate sealed envelopes. Failure to do so
may result in disqualification.

Any bid received after this date or sent to another UNHCR address may be rejected. UNHCR may,
at its discretion, extend the deadline for the submission of bids, by notifying on UNHCR website
ORin Q & A sheet OR may it deem appropriate by notifying all concerned.

IMPORTANT:
Financial offers will only be opened for evaluation if the supplier’s technical part of the offer has
passed the test and has been accepted by UNHCR as meeting the technical specifications.

2.7 BID ACCEPTANCE:

UNHCR reserves the right to accept the whole or part of your bid.

UNHCR may at its discretion increase or decrease the proposed content when awarding the
contract and would not expect a significant variation of the rate submitted. Any such increase or
decrease in the contract duration would be negotiated with the successful bidder as part of the
finalization of the Purchase Order.

UNHCR may, at its discretion, extend the deadline for the submission of bids, by notifying all
prospective suppliers through advertisement in newspaper. The extension of the deadline may
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accompany a modification of the solicitation documents prepared by UNHCR at its own initiative
or in response to a clarification requested by a prospective supplier.

Please note that UNHCR is not bound to select any of the firms submitting bids and does not bind
itself in any way to select the firm offering the lowest price. Furthermore, the contract will be
awarded to the bid considered most responsive to the needs, as well as conforming to UNHCR’s
general principles, including economy and efficiency and best value for money.

2.8 CURRENCY AND PAYMENT TERMS FOR PURCHASE ORDERS

Any Purchase Order (PO) issued as a result of this RFP will be made in the currency USD by
converting the bidder’s quoted currency into USD at current UN exchange rate. Payment will be
made in accordance to the General Conditions of Contract for the Provision of Civil Works and in
the currency in which the PO is issued. Payments shall only be initiated after confirmation of
successful completion by UNHCR business owner.

2.9 UNHCR GENERAL CONDITIONS OF CONTRACTS FOR THE PROVISION OF CIVIL WORKS

Please note that the General Conditions of Contracts (Annex E) will be strictly adhered to for the
purpose of any future contract. The Bidder must confirm the acceptance of these terms and
conditions in writing.

Yu S u Digitally signed
by Yusuf Salih
Yusuf Salih Bilal Bilal
Assistant Supply Officer, S a I i h Date:
UNHCR El Fasher, '
Darfur, Sudan. IR

° 17:40:56
Bilal 6200
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United Nations High Commissioner for Refugees
Haut Commissariat des Nations Unies pour les réfugiés

Annex - A
Calendar of activities
S. # Action Description Date
From To
1 | Tender available to vendors 25 July 2021 25 August 2021
2 | Closing date for Queries 20 August 2021
3 | Closing date for submissions 25 August 2021
4 | Bid Opening and Evaluation 26 August 2021 05 September 2021
5 | Approval of contract 05 September 2021 08 September 2021
6 | Issuance of Purchase Order 09 September2021

The above dates are tentative and may vary from actual dates.
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CONSTRUCTION OF PROTECTION DESKS AND INTEGRATED SAFE
SPACES IN KALMA, KASS AND MERSHING CAMPS IN SOUTH DARFUR

Note: The Items listed below shall correspond to the Items recorded in the Measurement Sheet (BOQ),
where the quantities of Items executed by the Contractor are recorded, checked and approved by the

Supervisor.

Prior to preparing the Price Offer on the BoQ, the Contractor shall make reference to the Technical

Specifications & Drawings

LOT 1: KASS SETTLEMENT, SOUTH DARFUR

INTEGRATED WOMEN AND GIRL SAFE SPACE

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

MAIN BUILDING

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.5

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.5

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

134

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

134

LM

15

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

134

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

123

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

306

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

335

SM

1.9

Provide material and cast ring beam around the walll
measuring 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

448

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

670

SM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

306

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

306

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

180

LM

1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weather guard paint for
external walls on prepared surfaces painted with
undercoat paint.

670

SM

1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

80

LM

1.16

Mild steel sections including cutting, welding,
painting with antirust and finshed with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

16

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

450

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

520

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

16

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

305

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

305

SM

1.24

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

60

LM

1.25

Supply and fix plain sheet as roof valley on the frame
with J-bolts (anchor)and rubber washers, rate to
include all related works

LM

1.26

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

80

LM

SUB-TOTAL 1: MAIN BUILDING

FENCING (220 meter long)

2.1

Excavation of holes to support the vertical fencing
supports, 500X500X500 mm

110

PC

2.2

3meter Vertical support posts of Mild steel circular
hollow section 50mm diameter by 3 mm thick. Costs
include cutting, welding lugs,painting and fixing with
mass concrete of 500x500x500mm

110

PC

2.3

Ditto for Supports at the corners are from 4” steel pipes
fixed as above.

12

PC

2.4

Weld three layers of horizontal 16mm diameter to
support the chainlink fence. All steel works include
painting with antirust and three coats of oil emulsion
paint

600

LM

2.5

Supply and fix 3mm Gl Chain-link height 2.5 m to be
fixed on the supports, and welded well.

200

LM

2.6

Fabrication and installation of access gate, 3 meter
wide from 60x30x3mm mild steel section frame and
covered with iron sheets.

PC

SUB-TOTAL 2: FENCING




LATRINES(2 STANCE, TWO BLOCKS)

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

3.1

Excavate to the required depth for pit. The work
includes disposal of excavation to an approved area.

38

CM

3.2

Supply and build brick continues foundation with
cement mortar (1:6). The width of wall 40cm (two
brick) under the reinforced slab beam. Depth | m or
directed by the Engineer

16

SM

3.3

Supply and cast reinforced concrete beam (1:2:4), 30
cm width & 20 cm depth with 5 bars 12 mm .Rates to
include for form work and curing for 7 days min, as
directed by the engineer. Note: the detailing of rebar is
2 in the top and 3 in the bottom in the beam of g12
mm bars, and stirrups of 86 mm@ 20 cm c/c

CM

3.4

Supply and cast reinforceed concrete slab (1:2:4), for
the 3 latrines, thickness 15 cm, the mesh of g 12 mm
should be 15 cm spacing both side, as per drawings.
Rates to include for form work and curing for 7 days
min., as directed by the engineer.

CM

3.5

Supply and build brick for external walls of Latrine in
and the parapet wall with cement mortar (1:6). The
width of wall 30cm (one and half brick).

40

SM

3.6

Supply and build brick for the internal walls of Latrine
and parapet wall with cement mortar (1:6), The width
of wall 20cm (one brick)

16

SM

3.7

Supply and lay plaster of cement mortar (1:6) for
internal and external walls and parapet.

112

SM

3.8

Supply and paint 3 coats of an approved type and
color emulsion paint for internal and external use of
walls and parapet,

112

SM

3.9

Supply and fix a rectangular hollow section RHS steel
pipe 80x40x1 mm as a rafter. The work includes pre
painting, fixing on the walls using all necessary
concrete, plates, bolts, welding and accessories.

LM

3.10

Supply and fix a hollow rectangular steel section
60x30mm as a purlin. The work includes pre painting,
fixing on the rafters using all necessary plates, bolts,
welding and accessories.

LM

3.11

Supply and fix a pre painted corrugated steel sheets
0.35mm thick, The work includes, fixing on the purlins
using J bolts with washer and all necessary
accessories.

13

SM

3.12

Supply, Install and paint double leaves heavy duty
steel door of size 200x80 cm with frames And rabbid
steel sheet and accessories including lock. for D4 size
200x80 cm for 3 latrines

NO




3.13

supply instal liting and ventilation opens size 40 x 30
cm, fabricated from steel rectanguler pipes RHS 6x3
cm, sixbanda and namly for mosquitonet

NO

SUB-TOTAL 3: LATRINES




4 |WATER TANK
RATE AMOUNT
ITEM | DESCRIPTION QUANTITY | UNITS | (USD) (USD)
Purchase, Supply and install approved quality of
elevated water plastic tank of 1000 liter capacity, the
price is inclusive of fixing on 1000mm elevated
4.1 . : 1 ITEM
masonry support (brick wall plinth) as shown on the
drawing and site plan. Exact location to be determined
on site.
Provide for connection of the water storage tank to a 1 ITEM

tap stap and concrete associated works

SUB-TOTAL 4: WATER TANK

SUMMARY A: INTERGRATED WOMEN AND GIRL SPACE

SUB-TOTAL 1: MAIN BUILDING

SUB-TOTAL 2: FENCING

SUB-TOTAL 3: LATRINES

SUB-TOTAL 4: WATER TANK
TOTAL A:




PROTECTION DESK

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.4

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.4

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

61

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

61

LM

15

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

61

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

57

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

114

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

190

SM

1.9

Provide material and cast ring beam around the walll
measrung 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

61

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

380

SM

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

114

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

114

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

40

LM

1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weaher guard paint for
external walls on prepared surfaces painted with
undercoat paint.

380

SM




1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

40

LM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.16

Mild steel sections including cutting, welding,
painting with antirust and finsih with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

24

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

190

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

140

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

114

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

114

SM

1.24

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

30

LM

1.25

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

14

LM

TOTAL B: PROTECTION DESK

SUMMARY FOR LOT 1: KASS SETTLEMENT
TOTAL A: INTERGRATED SAFE SPACES
TOTAL B: PROTECTION DESK

TOTAL FOR LOT 1




LOT 2: KALMA SETTLEMENT, SOUTH DARFUR

INTEGRATED WOMEN AND GIRL SAFE SPACE

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

MAIN BUILDING

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.5

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.5

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

134

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

134

LM

1.5

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

134

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

123

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

306

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

335

SM

1.9

Provide material and cast ring beam around the walll
measuring 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

448

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

670

SM

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

306

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

306

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

180

LM




1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weather guard paint for
external walls on prepared surfaces painted with
undercoat paint.

670

SM

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

80

LM

1.16

Mild steel sections including cutting, welding,
painting with antirust and finshed with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

16

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

450

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

520

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

16

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

305

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

305

SM

1.24

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

60

LM

1.25

Supply and fix plain sheet as roof valley on the frame
with J-bolts (anchor)and rubber washers, rate to
include all related works

LM

1.26

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

80

LM

SUB-TOTAL 1: MAIN BUILDING

FENCING (220 meter long)

2.1

Excavation of holes to support the vertical fencing
supports, 500X500X500 mm

110

PC

2.2

3meter Vertical support posts of Mild steel circular
hollow section 50mm diameter by 3 mm thick. Costs
include cutting, welding lugs,painting and fixing with
mass concrete of 500x500x500mm

110

PC

2.3

Ditto for Supports at the corners are from 4” steel pipes
fixed as above.

12

PC

2.4

Weld three layers of horizontal 16mm diameter to
support the chainlink fence. All steel works include
painting with antirust and three coats of oil emulsion
paint

600

LM

2.5

Supply and fix 3mm Gl Chain-link height 2.5 m to be
fixed on the supports, and welded well.

200

LM

2.6

Fabrication and installation of access gate, 3 meter
wide from 60x30x3mm mild steel section frame and
covered with iron sheets.

PC

SUB-TOTAL 2: FENCING




LATRINES(2 STANCE, TWO BLOCKS)

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

3.1

Excavate to the required depth for pit. The work
includes disposal of excavation to an approved area.

38

CM

3.2

Supply and build brick continues foundation with
cement mortar (1:6). The width of wall 40cm (two
brick) under the reinforced slab beam. Depth | m or
directed by the Engineer

16

SM

3.3

Supply and cast reinforced concrete beam (1:2:4), 30
cm width & 20 cm depth with 5 bars 12 mm .Rates to
include for form work and curing for 7 days min, as
directed by the engineer. Note: the detailing of rebar is
2 in the top and 3 in the bottom in the beam of g12
mm bars, and stirrups of 6 mm@ 20 cm c/c

CM

3.4

Supply and cast reinforceed concrete slab (1:2:4), for
the 3 latrines, thickness 15 cm, the mesh of g 12 mm
should be 15 cm spacing both side, as per drawings.
Rates to include for form work and curing for 7 days
min., as directed by the engineer.

CM

3.5

Supply and build brick for external walls of Latrine in
and the parapet wall with cement mortar (1:6). The
width of wall 30cm (one and half brick).

40

SM

3.6

Supply and build brick for the internal walls of Latrine
and parapet wall with cement mortar (1:6), The width
of wall 20cm (one brick)

16

SM

3.7

Supply and lay plaster of cement mortar (1:6) for
internal and external walls and parapet.

112

SM

3.8

Supply and paint 3 coats of an approved type and
color emulsion paint for internal and external use of
walls and parapet,

112

SM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

3.9

Supply and fix a rectangular hollow section RHS steel
pipe 80x40x1 mm as a rafter. The work includes pre
painting, fixing on the walls using all necessary
concrete, plates, bolts, welding and accessories.

LM

3.10

Supply and fix a hollow rectangular steel section
60x30mm as a purlin. The work includes pre painting,
fixing on the rafters using all necessary plates, bolts,
welding and accessories.

LM

3.11

Supply and fix a pre painted corrugated steel sheets
0.35mm thick, The work includes, fixing on the purlins
using J bolts with washer and all necessary
accessories.

13

SM

3.12

Supply, Install and paint double leaves heavy duty
steel door of size 200x80 cm with frames And rabbid
steel sheet and accessories including lock. for D4 size
200x80 cm for 3 latrines

NO

3.13

supply instal liting and ventilation opens size 40 x 30
cm, fabricated from steel rectanguler pipes RHS 6x3
cm, sixbanda and namly for mosquitonet

NO

SUB-TOTAL 3: LATRINES

WATER TANK

4.1

Purchase, Supply and install approved quality of
elevated water plastic tank of 1000 liter capacity, the
price is inclusive of fixing on 1000mm elevated
masonry support (brick wall plinth) as shown on the
drawing and site plan. Exact location to be determined
on site.

ITEM

4.2

Provide for connection of the water storage tank to a
tap stap and concrete associated works

ITEM

SUB-TOTAL 4: WATER TANK

SUMMARY A: INTERGRATED WOMEN AND GIRL SPACE

SUB-TOTAL 1: MAIN BUILDING

SUB-TOTAL 2: FENCING

SUB-TOTAL 3: LATRINES

SUB-TOTAL 4: WATER TANK
TOTAL A:




PROTECTION DESK

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.4

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.4

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

61

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

61

LM

15

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

61

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

57

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

114

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

190

SM

1.9

Provide material and cast ring beam around the walll
measrung 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

61

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

380

SM

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

114

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

114

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

40

LM

1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weaher guard paint for
external walls on prepared surfaces painted with
undercoat paint.

380

SM




1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

40

LM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.16

Mild steel sections including cutting, welding,
painting with antirust and finsih with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

24

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

190

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

140

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

114

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

114

SM

1.24

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

30

LM

1.25

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

14

LM

TOTAL B: PROTECTION DESK

SUMMARY FOR LOT 2: KALMA SETTLEMENT

TOTAL A: INTERGRATED SAFE SPACES
TOTAL B: PROTECTION DESK
TOTAL FOR LOT 2




LOT 3: MERCHING SETTLEMENT, SOUTH DARFUR

INTEGRATED WOMEN AND GIRL SAFE SPACE

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

MAIN BUILDING

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.5

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.5

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

134

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

134

LM

15

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

134

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

123

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

306

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

335

SM

1.9

Provide material and cast ring beam around the walll
measuring 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

448

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

670

SM

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

306

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

306

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

180

LM

1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weather guard paint for
external walls on prepared surfaces painted with
undercoat paint.

670

SM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

80

LM

1.16

Mild steel sections including cutting, welding,
painting with antirust and finshed with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

16

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

450

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

520

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

16

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

305

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

305

SM

1.24

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

60

LM

1.25

Supply and fix plain sheet as roof valley on the frame
with J-bolts (anchor)and rubber washers, rate to
include all related works

LM

1.26

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

80

LM

SUB-TOTAL 1: MAIN BUILDING

FENCING (220 meter long)

2.1

Excavation of holes to support the vertical fencing
supports, 500X500X500 mm

110

PC

2.2

3meter Vertical support posts of Mild steel circular
hollow section 50mm diameter by 3 mm thick. Costs
include cutting, welding lugs,painting and fixing with
mass concrete of 500x500x500mm

110

PC

2.3

Ditto for Supports at the corners are from 4” steel pipes
fixed as above.

12

PC

2.4

Weld three layers of horizontal 16mm diameter to
support the chainlink fence. All steel works include
painting with antirust and three coats of oil emulsion
paint

600

LM

2.5

Supply and fix 3mm Gl Chain-link height 2.5 m to be
fixed on the supports, and welded well.

200

LM

2.6

Fabrication and installation of access gate, 3 meter
wide from 60x30x3mm mild steel section frame and
covered with iron sheets.

PC

SUB-TOTAL 2: FENCING




LATRINES(2 STANCE, TWO BLOCKS)

ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

3.1

Excavate to the required depth for pit. The work
includes disposal of excavation to an approved area.

38

CM

3.2

Supply and build brick continues foundation with
cement mortar (1:6). The width of wall 40cm (two
brick) under the reinforced slab beam. Depth | m or
directed by the Engineer

16

SM

3.3

Supply and cast reinforced concrete beam (1:2:4), 30
cm width & 20 cm depth with 5 bars 12 mm .Rates to
include for form work and curing for 7 days min, as
directed by the engineer. Note: the detailing of rebar is
2 in the top and 3 in the bottom in the beam of @12
mm bars, and stirrups of 6 mm@ 20 cm c/c

CM

3.4

Supply and cast reinforceed concrete slab (1:2:4), for
the 3 latrines, thickness 15 cm, the mesh of g 12 mm
should be 15 cm spacing both side, as per drawings.
Rates to include for form work and curing for 7 days
min., as directed by the engineer.

CM

3.5

Supply and build brick for external walls of Latrine in
and the parapet wall with cement mortar (1:6). The
width of wall 30cm (one and half brick).

40

SM

3.6

Supply and build brick for the internal walls of Latrine
and parapet wall with cement mortar (1:6), The width
of wall 20cm (one brick)

16

SM

3.7

Supply and lay plaster of cement mortar (1:6) for
internal and external walls and parapet.

112

SM

3.8

Supply and paint 3 coats of an approved type and
color emulsion paint for internal and external use of
walls and parapet,

112

SM

3.9

Supply and fix a rectangular hollow section RHS steel
pipe 80x40x1 mm as a rafter. The work includes pre
painting, fixing on the walls using all necessary
concrete, plates, bolts, welding and accessories.

LM

3.10

Supply and fix a hollow rectangular steel section
60x30mm as a purlin. The work includes pre painting,
fixing on the rafters using all necessary plates, bolts,
welding and accessories.

LM

3.11

Supply and fix a pre painted corrugated steel sheets
0.35mm thick, The work includes, fixing on the purlins
using J bolts with washer and all necessary
accessories.

13

SM

3.12

Supply, Install and paint double leaves heavy duty
steel door of size 200x80 cm with frames And rabbid
steel sheet and accessories including lock. for D4 size
200x80 cm for 3 latrines

NO




supply instal liting and ventilation opens size 40 x 30

3.13 |cm, fabricated from steel rectanguler pipes RHS 6x3 NO
cm, sixbanda and namly for mosquitonet
SUB-TOTAL 3: LATRINES
RATE AMOUNT
ITEM | DESCRIPTION QUANTITY | UNITS | (USD) (USD)
4 |WATER TANK
Purchase, Supply and install approved quality of
elevated water plastic tank of 1000 liter capacity, the
41 price is inclusive of fixing on 1000mm elevated ITEM
"~ |masonry support (brick wall plinth) as shown on the
drawing and site plan. Exact location to be determined
on site.
Provide for connection of the water storage tank to a
4.2 . ITEM
tap stap and concrete associated works
SUB-TOTAL 4: WATER TANK
SUMMARY A: INTERGRATED WOMEN AND GIRL SPACE
SUB-TOTAL 1: MAIN BUILDING
SUB-TOTAL 2: FENCING
SUB-TOTAL 3: LATRINES
SUB-TOTAL 4: WATER TANK
TOTAL A:
B PROTECTION DESK




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

Supply and Fix

11

Excavation of 500 X500X500mm deep holes to
receive steel columns,rate to include all related works

0.4

CM

1.2

Mass concrete class 25 (1:2:4) to anchor columns to
the ground, rate to include all related works

0.4

CM

1.3

Excavate required depth for strip foundation
(500mm*500mm) based on leveling, rate includes
disposal of excavation to away or selected area/use

61

LM

1.4

Supply and construct a stone foundation with cement
mortar (1:6) 500mm below ground surface

61

LM

15

Construct Brick foundation on top of the stone
foundation with C/S mortar (1:6) width of wall 300mm
up to 300mm above ground surface (GLS), rate to
include all related works and external plaster

61

LM

1.6

Backfilling of Ground with sandy/APPROVED quarry
material and compact it with water curing up to 200mm
above ground surface, rate to include all related works

57

M3

1.7

Supply materials and cast 100mm thick concrete
(1:2:4) for ground slab plain concreate, rate to include
all related works

114

SM

1.8

Supply materials and build brick walls with C/S mortar
(1:6) width of one and half brick, using red bricks
number 1 type, rate to include all related works

190

SM

1.9

Provide material and cast ring beam around the walll
measrung 300mm high reinfroced with four bars of
diameter 12 with shear links of diameter 8 spaced at
200mm centre to centre. The rate should include
formwork.

61

LM

1.10

Supply materials and plaster walls C/S mortar (1:6) for
internal and external walls, rate includes all related
works.

380

SM

1.11

Supply materials and fix 20mm thick sand cement
screed of ratio(1:4) finished on top with plain cement
paste for a smooth floor finish for ease of cleaning

114

SM

1.12

Supply material and fix non slip ceramic floor tiles
400x400mm

114

SM

1.13

Supply and install ceramic floor tiles skirting of 150mm
high around the wall

40

LM

1.14

Supply and apply two coats of silk emulsion washable
paint for internal walls, and weaher guard paint for
external walls on prepared surfaces painted with
undercoat paint.

380

SM

1.15

Supply material and cast 1200mm wide and 50mm
thick concrete(1:3:6) slab around the external
perimeter of the building for drainage

40

LM




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.16

Mild steel sections including cutting, welding,
painting with antirust and finsih with three coats
of oil emulsion paint. All metal thickness shall be
of minimum 3mm

1.17

Circular Hollow section,CHS 75mm diameter by 3 mm
thick for vertical columns for verandah

24

LM

1.18

Rectangular Hollow Section, RHS 80x40x3mm for Tie
beams, struts, ties and rafters, rate to include all
related works

190

LM

1.19

Rectangular Hollow Section,60x30x3mm for Purlins
spaced at 1000mm Center to center, rate to include all
related works

140

LM

1.20

Supply and fix (120cm X 200cm) size new solid steel
door, factory prefabricated using heavy steel for door
and frame, covered with heavy steel sheet, price to
include , fixing with hinges, locking system, paint, etc,
rate to include all related works

Set




ITEM

DESCRIPTION

QUANTITY

UNITS

RATE
(USD)

AMOUNT
(USD)

1.21

Supply and fix (150 cmX 150cm) size new steel
windows, locally made, using heavy steel for frame,
price to includes and glass panes fixing with hinges,
locking system, paint, mosquito net. Sample to be
approved by Engineer

Set

1.22

0.35mm Thick Galvanised Corrugated Iron sheets
(Zink sheet) fixed on the roof frame with J-bolts
(anchor) and rubber washers

114

SM

1.23

Supply and fix false gypsum ceiling installed an
aluminium frame

114

SM

1.24

200mm wide mild steel sheet forged into fascia board
and fixed on truss members around the perimeter of
the building

30

LM

1.25

supply and fix Zink cap on the frame with J-bolts
(anchor)and rubber washers, rate to include all related
works

14

LM

TOTAL B: PROTECTION DESK

SUMMARY FOR LOT 3: MERCHING SETTLEMENT

TOTAL A: INTERGRATED SAFE SPACES

TOTAL B: PROTECTION DESK

TOTAL FOR LOT 2

GRAND SUMMARY

TOTAL FOR LOT 1

TOTAL FOR LOT 2

TOTAL FOR LOT 3

GRAND TOTAL
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\g( ‘ }%} UNHCR VENDOR REGISTRATION FORM = (Rev. June 18)
N

g (Please refer to the ADDITIONAL INFORMATION FOR COMPLETION on page 4.)

S ——
i

[Section 1: Company Details and General Information

1. Company name (full legal name):

2. Street Address: 3. P.O. Box and Mailing Address:
Postal Code: City:
Country:

4. Tel: 5. Fax

6. Email: 7. Company Website:

8. Contact Name and Job Title:

9. Email:

10. Parent Company (Full legal / officially registered company name):

11. Names of owner(s) and principals — Subsidiaries / Affiliates / CEO / Managing Director / Managing Member and those with controlling interests if
applicable (attach a List if necessary):

12. International Offices/Representation (Countries where the Company has local Offices/Representation):

13. Type of Business (Mark one only):

Corporate/ Limited: Partnership: Other (specify):

14. Nature of Business:

Manufacturer: Authorised Agent: Trader: Consulting Company Other (specify):
15. Year Established?: 16. Number of Full-time Employees:
17. Licence no./State where registered and validity date: 18. VAT No./Tax |.D:

[Section 2: Banking Information = OPTIONAL =to be provided only if payment from UNHCR is expected

19. Bank Name (and Bank ID if any): 20. Branch Name (and Branch Code if any):
21. Branch Address: 22. Tel. number:
23. Fax number:
24. Bank Account Number: 25, Account Name2:
26. Account currencys: 27. Swift/Bank Identifier Code (BIC):

28. International Bank Account Number (IBAN):

29. Routing Bank details (if applicable): full details to be provided as per above

1 3 years of operation is a minimum.
2 The Account name is the Name that the Bank uses for the Company. It should be the same as the Company Name as stated in section 1 above. A copy of a Bank Statement matching VVendor Name and

Address should be provided.
3 If multiple bank accounts exist that may be relevant to UNHCR (e.g. in different currencies), please provide full details for each account. A separate proof for each Account should be provided.

Payments will only be made to accounts included here. Only one Bank Account per currency can be accepted.



[Section 3: Technical Capability and Information on Goods / Services Offered

30. For Goods only, do those offered for supply conform to National/International Quality Standards?

Yes No

31. List below up to a maximum of ten (10) of your core Goods/Services offered:

Description (one Line for each Item) National/International Quality Standard to which ltem conforms

[Section 4: Experience

32. Recent Contracts with the UN and/or other International Aid Organizations:

Organization: Value: Year: Goods/Services Supplied: Destination:
usD
usD
usD
usD
33. Do you have outstanding bankruptcy, judgment or pending legal action that could impair operating as a going concern? Yes No

If available, please provide Credit Rating by Dun and Bradstreet or equivalent:

34. Please list any Disputes and Bankruptcy your Company has been involved in with UN Organizations over the last 3 Years:

[Section 5: UN Global Compact Initiative

35. Is your company aware of the UN Secretary General's Global Compact initiative, which can be viewed at http://www.unglobalcompact.org?

Yes No

If yes, have you signed up to this initiative or are you going to sign up to? Please state:

[Section 6: Environment

36. Does your Company have a written Statement of its Environmental Policy? (If yes, please attach a Copy)

Yes No

37. Does your organisation hold any accreditation such as ISO 14001 related to the environment?

Yes No If yes, please attach a copy.



http://www.unglobalcompact.org?

[ Section 7: UN Supplier Code of Conduct ]

38. Vendor who wish to do business with UNHCR are required to comply with the UN Supplier Code of Conduct. Please download and read the UN
Supplier Code of Conduct.

| accept the UN Supplier Code of Conduct.

Section 8: Official not to benefit

39.

Yes

By signing this VRF, potential vendors confirm that they have read, understood and will comply with the UNHCR policy on the “zero tolerance” that

strictly prohibits the acceptance of any type of gift and/or hospitality by UN staff members participating in the procurement process. Please confirm.

No Any breach of this clause may lead to the termination of all contracts your Company may have with
UNHCR and removal from the approved vendor database.

[Section 9: Others

40.

Is your company already registered with the United Nations Global Marketplace (UNGM)? If so, please provide registration number.

41.

42.

Certification:
I, the undersigned, hereby accept the UNHCR General Conditions, a copy of which has been provided to me, and warrant that the information
provided in this form is correct and, in the event of changes, details will be provided as soon as possible:

Self-Declaration: |, the undersigned, declare that:
(a) Our company is not involved in any fraudulent or corrupt activities and has not been in the past, and is not currently under any investigation for
any such activities which would render our company unsuitable for business dealing with UNHCR.

(b) Our company is not on, or associated with a company or individual, groups, undertakings and entities that are on the consolidated list
established and maintained by the committee established by the UN Resolution No. 1267 (www.un.org/sc/committees/1267/consolist.html).

(c) Our company is not on, or associated with a company or individual that are subject to the list of Independent Inquiry Committee into United
Nations Qil-for-food programme (www.iic-offp.org).

(d) Our company is not currently removed, invalidated or suspended by any other UN Headquarters, or Field Offices or any other UN Agencies
(including the World Bank)

Name: Functional Title:
Stamp and Signature: Date:



http://www.un.org/sc/committees/1267/consolist.html).
http://www.iic-offp.org).

ADDITIONAL INFORMATION FOR COMPLETION

The form should be typewritten in uppercase and completed clearly and accurately ensuring that all questions are answered. The numbers below
correspond to item numbers on the registration form:

Section 1:

11. Please provide, on a separate sheet if necessary, names and addresses of all subsidiaries & associates if any.
12. Please provide countries where the company has local offices or representation.

15. Year Established: 3 years of operation is a minimum.

17. Provide the license number under which the company is registered, or the State where it is registered and copy of certificate of registration or
incorporation.

Section 2:
25. Name under which the bank account is held (important: this should be the company name). Following UNHCR payment policies, any decisions to
permit third party payment are at the sole discretion of UNHCR and are subject to detailed scrutiny and special approval. Any proposed different

names on the bank account should be clearly explained and fully justified. A copy of a Bank Statement matching Vendor Name and Address
should be provided.

26. If multiple bank accounts exist that may be relevant to UNHCR (e.g. in different currencies), please provide full details for each account. A separate
proof for each Account should be provided. Payments will only be made to accounts included here. Only one Bank Account per currency can be
accepted.

27. Bank Identifier is transit number for US and Canada and Swift code for Europe and the rest of the world.

28. International Bank Account Number (IBAN).

29. Should a routing be required for international payments, please provide full details of intermediate bank(s).

Section 3:

30. Indicate whether the company's products conform to national/international standards. If yes please attach copies of the certificates.

Section 4:

32. Enter the name(s) of UN organizations which your company has dealt with recently. Provide the value and the year of the contract, the
goods/services supplied and the country of destination of each contract.

Section 5:

35. Please confirm if your company is aware of the UN Global Compact Initiatives — ten universally accepted principles of Human Rights, Labour,
Environment and Anti-Corruption — by marking Yes or No. Also, please state if you have signed up to this initiative or you intend to do so.

Section 6:

36. The Earth Summit, held in Rio de Janeiro in 1992, emphasised the necessity to protect and renew the earth's limited resources. Agenda 21 was
adopted by 178 governments and lays an emphasis for the UN to exercise leadership, i.e. towards promoting environmental sensitive procurement
policies for goods and services. Please indicate whether your company has a written statement of its Environmental Policy and, if so, please
provide a copy.

Section 8:

39. Official benefits: UNHCR adopted “zero tolerance” policy that strictly prohibits the acceptance of any type of gift and/or hospitality by UN staff
members participating in the procurement process. Please confirm your acceptance by answering Yes or No if otherwise.

Section 9:

41. Please read carefully the enclosed UNHCR General Term and Conditions, as signing of the form signifies acceptance. The form should be
stamped and signed by the person completing it and their name and title should be typed, along with the date.
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= £ United Nations High Commissioner for Refugees

Haut Commissariat des Nations Unies pour les réfugiés

General Conditions of Contract for Civil Works (October 2000 version)

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

OO ~NOoO ol WN -
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42.
43.
44,
45.
46.
47.
48.
49.
50.
51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.

Time for Completion

Extension of Time for Completion
Rate of Progress

Liquidated Damages for Delay
Certificate of Substantial Completion
Defects Liability

Alterations, Additions and Omissions
Plant, Temporary Works and Materials
Approval of Materials, Etc., Not Implied
Measurement of Works

Liability of the Parties

Authorities

Urgent Repairs

Increase and Decrease of Costs
Taxation

Blasting

Machinery

Temporary Works and Reinstatement
Photographs and Advertising
Prevention of Corruption

Date Falling on Holiday

Notices

Language, Weights and Measures
Records, Accounts, Information and Audit
Force Majeure

Suspension by the UNHCR
Termination by the UNHCR
Termination by the Contractor

Rights and Remedies of the UNHCR
Settlement of Disputes

Privileges and Immunities

Appendix I: Formats of Performance Security
Performance Bank Guarantee
Performance Bond

1. DEFINITIONS

Rev Oct 2000

2



f)

9)

h)

)

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

"Employer" means the United Nations High Commissioner for Refugees (UNHCR).

"Contractor” means the person whose tender has been accepted and with whom the Contract
has been entered into.

"Engineer" means the person whose services have been engaged by UNHCR to administer
the Contract as provided therein, as will be notified in writing to the Contractor.

"Contract” means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.

"Drawings" and "Specifications” mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with the
Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works,
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to
them.

"Contract Price” means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in
accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or
Temporary Works are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing
the singular only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES
The headings or notes in the Contract Documents shall not be deemed to be part thereof or be

taken into consideration in their interpretation.
LEGAL RELATIONSHIPS

Rev Oct 2000 3



b)

d)

The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-a-vis the Employer. The Contract Documents shall not be construed to create
any contractual relationship of any kind between the Engineer and the Contractor, but the
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to
performance by the Contractor of its obligations, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual relationship between the
Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract
Documents. In particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during
construction and until final payment is due. The Engineer shall advise and consult with the
Employer. The Employer's instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the
extent provided in the Contract Documents as they may be amended in writing in accordance
with the Contract. The duties, responsibilities and limitations of authority of the Engineer as
the Employer's representative during construction as set forth in the Contract shall not be
modified or extended without the written consent of the Employer, the Contractor and the
Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine in
general if the Works are proceeding in accordance with the Contract Documents. On the
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the
progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Works or the Temporary Works. The Engineer shall not be
responsible for or have control or charge over the acts or omissions of the Contractor
(including the Contractor's failure to carry out the Works in accordance with the Contract)
and of Sub-contractors or any of their agents or employees, or any other persons performing
services for the Works, except if such acts or omissions are caused by the Engineer's failure
to perform his functions in accordance with the contract between the Employer and the
Engineer.

The Engineer shall at all times have access to the Works wherever and whether in

preparation or progress. The Contractor shall provide facilities for such access so that the
Engineer may perform his functions under the Contract.
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h)

)

k)

Based on the Engineer's observations and an evaluation of the documentation submitted by
the Contractor together with the invoices, the Engineer shall determine the amounts owed to
the Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with
the design concept of the Works and with the provisions of the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay. The Engineer's
approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer
shall be consistent with the intent of and reasonably inferable from the Contract Documents
and shall be in writing or in the form of drawings. Either party may make a written request
to the Engineer for such interpretation. The Engineer shall render the interpretation
necessary for the proper execution of the Works with reasonable promptness and in
accordance with any time limit agreed upon. Any claim or dispute arising from the
interpretation of the Contract Documents by the Engineer or relating to the execution or
progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve
the Contractor of any of his obligations under the Contract nor to order any work involving
delay in completion of the Works or any extra payment to the Contractor by the Employer, or
to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether or not such work be then fabricated,
installed or completed. However, neither the Engineer's authority to act nor any reasonable
decision made by him in good faith either to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor,
any of their agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer's review
written warranties and related documents required by the Contract and assembled by the
Contractor, and shall issue a final Certificate for Payment upon compliance with the
requirements of Clause 47 hereof and in accordance with the Contract.

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
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Engineer shall notify in writing to the Contractor and the Employer the duties,
responsibilities and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1.0Dbligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in
strict accordance with the Contract, with due care and diligence and to the satisfaction of the
Engineer, and shall provide all labor, including the supervision thereof, materials,
Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the
necessity for providing the same is specified in or is reasonably to be inferred from the
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions
and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a
high standard of moral and ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the
performance of his services under this Contract. The Contractor shall refrain from any action
which may adversely affect the Employer and shall fulfill his commitments with fullest
regard for the interest of the Employer.

6.5.Officials Not to Benefit
The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.
The Contractor agrees that breach of this provision is a breach of an essential term of the
Contract.

6.6.Use of Name, Emblem or Official Seal of UNHCR or the United Nations

Rev Oct 2000 6



The Contractor shall not advertise or otherwise make public the fact that he is performing, or
has performed services for the Employer or use the name, emblem or official seal of the
Employer or the United Nations or any abbreviation of the name of the Employer or the
United Nations for advertising purposes or any other purposes.

6.7.Confidential Nature of Documents

7.

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the Contract
shall be the property of the Employer, shall be treated as confidential and shall be delivered
only to the duly authorized representative of the Employer on completion of the Works; their
contents shall not be made known by the Contractor to any person other than the personnel of
the Contractor performing services under this Contract without the prior written consent of
the Employer.

ASSIGNMENT AND SUBCONTRACTING

7.1.Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any
of the Contractor's rights, claims or obligations under the Contract.

7.2.Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain
the prior written approval of the Employer for all such subcontractors. The approval of the
Employer shall not relieve the Contractor of any of his obligations under the Contract, and
the terms of any subcontract shall be subject to and be in conformity with the provisions of
the Contract.

7.3.Assignment of Subcontractor’s Obligations

8.

In the event of a subcontractor having undertaken towards the Contractor in respect of the
work executed or the goods, materials, Plant or services supplied by such subcontractor for
the Works, any continuing obligation extending for a period exceeding that of the Defects
Liability Period under the Contract, the Contractor shall at any time after the expiration of
such Period, assign to the Employer, at the Employer's request and cost, the benefit of such
obligation for the unexpired duration thereof.

DRAWINGS

8.1.Custody of drawings
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The drawings shall remain in the sole custody of the Employer but two (2) copies thereof
shall be furnished to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him. At the completion of the Works, the
Contractor shall return to the Employer all drawings provided under the Contract.

8.2.0ne copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection
and use by the Engineer and by any other person authorized in writing by the Engineer.

8.3.Disruption of Progress

10.

The Contractor shall give written notice to the Engineer whenever planning or progress of the
Works is likely to be delayed or disrupted unless any further drawing or order, including a
direction, instruction or approval, is issued by the Engineer within a reasonable time. The
notice shall include details of drawing or order required and of why and by when it is
required and of any delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original
and two copies. The Engineer shall have full authority to issue new orders, drawings and
instructions to the Contractor, from time to time and as required for the correct execution of
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account
for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the
Contractor to adhere to this procedure shall result in the order being deemed accepted with
no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the
Contractor.

PERFORMANCE SECURITY
As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the

benefit of the Employer. The amount and character of such security (bond or guarantee) shall
be as indicated in the Contract.
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11.

12.

13.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance
company or accredited bank, in the format included in Appendix | to these General
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned
to the Contractor within twenty-eight days after the issuance by the Engineer of the
Certificate of Final Completion, provided that the Contractor shall have paid all money owed
to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated,
the Contractor shall within five (5) days thereafter substitute another bond or guarantee and
surety, both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings
and to have satisfied himself before submitting his Tender and signing the Contract as to all
matters relative to the nature of the land and subsoil, the form and nature of the Site, details
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services,
the quantities and nature of the work and materials necessary for the completion of the
Works, the means of access to the Site, and the accommodation he may require, and in
general to have himself obtained all necessary information as to risk contingencies, climatic,
hydrological and natural conditions and other circumstances which may influence or affect
his Tender, and no claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his Tender for the construction of the Works and of the rates
and prices, which rates and prices shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract and all matters and things necessary for
the proper execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer
for his consent a detailed Programme of Work showing the order of procedure and the
method in which he proposes to carry out the Works. In preparing his Programme of Work
the Contractor shall pay due regard to the priority required by certain works. Should the
Engineer, during the progress of work, require further modifications to the Programme of
Work, the Contractor shall review the said program. The Contractor shall also whenever
required by the Engineer submit particulars in writing of the Contractor's arrangements for
carrying out the Works and of the Constructional Plant and Temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission of such
program, or any modifications thereto, or the particulars required by the Engineer, shall not
relieve the Contractor of any of his duties or obligations under the Contract nor shall the
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14.

15.

b)

16.

17.

incorporation of any modification to the Programme of Work either at the commencement of
the contract or during its course entitle the Contractor to any additional payments in
consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNHCR Project Coordinator or engineer, if
any, the representative of the Contractor and the Engineer or the Engineer's Representative,
in order to verify that the Works are progressing normally and are executed in accordance
with the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that
are deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the
Works and as long thereafter as the Engineer may consider necessary for the proper
fulfillment of the Contractor's obligations under the Contract. The Contractor or a competent
and authorized agent or representative of the Contractor approved in writing by the Engineer,
which approval may at any time be withdrawn, shall be constantly on the site and shall
devote his entire time to the superintendence of the Works. Such authorized agent or
representative shall receive on behalf of the Contractor directions and instructions from the
Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer,
as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall
be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as
it is practicable after receiving notice of such withdrawal remove the agent or representative
from the Site, and replace him by another agent or representative approved by the Engineer.
Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter
employ, in any capacity whatsoever, a removed agent or representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and

such sub-agent foremen and leading hands as are competent to give proper supervision to the
work they are required to supervise, and
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18.

19.

20.

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is
incompetent or negligent in the proper performance of his duties, or whose employment is
otherwise considered reasonably by the Engineer to be undesirable, and such person shall not
be again employed on the Site without the written permission of the Engineer. Any person
so removed from the Works shall be replaced as soon as reasonably possible by a competent
substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site
any agent, representative or other personnel who does not conform to the standards set forth
in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be
considered as termination in part or in whole of this Contract. All costs and additional
expenses resulting from any withdrawal or replacement for whatever reason of any of the
Contractor's personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in
relation to original points, lines and levels of reference given by the Engineer in writing and
for the correctness of the position, levels, dimensions and alignment of all parts of the Works
and for the provision of all necessary instruments, appliances and labor in connection
therewith. If, at any time during the progress of the Works, any error shall appear or arise in
the position, levels, dimensions or alignment of any part of the Works, the Contractor, on
being required so to do by the Engineer, shall, at his own cost, rectify such error to the
satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the Engineer
or by any duly constituted authority for the protection of the Works and the materials and
equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in
the Certificate of Substantial Completion, the Contractor shall take full responsibility for the
care thereof and of all Temporary Works. In the event that any damage or loss should happen
to the Works or to any part thereof or to any Temporary Works from any cause whatsoever
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General
Conditions), the Contractor shall at his own cost repair and make good the same so that, at
completion, the Works shall be in good order and condition and in conformity in every
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b)

21.

b)

22.

respect with the requirements of the Contract and the Engineer's instructions. The Contractor
shall also be liable for any damage to the Works occasioned by him in the course of any
operations carried out by him for the purpose of complying with his obligations Clause 47
hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details
of the Works and shall inform the Employer of any mistakes or incorrectness in such design
and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor
shall insure immediately following signature of this Contract, in the joint names of the
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all
loss or damage from whatever cause arising, other than cause of Force majeure as defined in
clause 66 of these General Conditions, and (b) against loss or damage for which the
Contractor is responsible, in such manner that the Employer and the Contractor are covered
for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects
Liability Period for loss or damage arising from a cause occurring prior to the
commencement of the Defects Liability Period and for any loss or damage occasioned by the
Contractor in the course of any operations carried out by him for the purpose of complying
with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to
cover any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and the Contractor shall, whenever
required, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify,
hold and save harmless and defend at his own expense the Employer, its officers, agents,
employees and servants from and against all suits, claims, demands, proceedings, and
liability of any nature or kind, including costs and expenses, for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of acts or
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d)

omissions of the Contractor or its agents, employees, servants or subcontractors in the
execution of the Contract. The provision of this Clause shall extend to suits, claims,
demands, proceedings and liability in the nature of workmen's compensation claims and
arising out of the use of patented inventions and devices. Provided always that nothing herein
contained shall be deemed to render the Contractor liable for or in respect of or with respect
to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or
through any land.

Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works
in accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity of
the Contract.

23. LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property,
including that of the Employer or to any person, including any employee of the Employer by
or arising out of the execution of the Works or in the carrying out of the Contract, other than
due to the matters referred to in the proviso to Clause 22 hereof.

23.2.  Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and for at least the amount specified in
the contract. The Contractor shall, whenever required by the Employer or the Engineer,
produce to the Engineer the policy or policies of insurance and the receipts for payment of
the current premiums.

23.3. Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect
of which the Contractor would be entitled to receive indemnity under the policy, being
brought or made against the Employer, the insurer shall indemnify the Employer against such
claims and any costs, charges and expenses in respect thereof.
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24,

a)

b)

25.

26.

b)

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person in
the employment of the Contractor or any sub-Contractor, save and except an accident or
injury resulting from any act or default of the Employer, his agents or servants. The
Contractor shall indemnify, hold and save harmless the Employer against all such damages
and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him for the Works and shall, when
required, produce to the Engineer such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be
satisfied if the subcontractor shall have insured against the liability in respect of such persons
in such manner that the Employer is indemnified under the policy but the Contractor shall
require such subcontractor to produce to the Engineer when required such policy of insurance
and the receipt for the current premium, and obtain the insertion of a provision to that effect
in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect
under the terms of the Contract, the Employer may in any such case effect and keep in force
any such insurance and pay such premium as may be necessary for that purpose and from
time to time deduct the amount so paid by the Employer as aforesaid from any monies due or
which may become due to the Contractor, or recover the same as a debt due from the
Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid
by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or
other duly constituted authority in relation to the execution of the Works or of any
Temporary Works and by the Rules and Regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the Works or any
Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,

Regulations, By-laws or requirements of any such local or other authority which may be
applicable to the Works and shall keep the Employer indemnified against all penalties and
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27.

28.

b)

29.

30.

liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall immediately upon discovery
thereof and before removal acquaint the Employer of such discovery and carry out at the
expense of the Employer the Engineer's orders as to the disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND
ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Plant, equipment, machine,
work or material used for or in connection with the Works or Temporary Works and from
and against all claims, demands proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto, except where such infringement results
from compliance with the design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties,
rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other
materials required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract permits,
be carried on so as not to interfere unnecessarily or improperly with the public convenience,
or the access to, use and occupation of, public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any other person. The Contractor
shall hold harmless and indemnify the Employer in respect of all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to
any such matters in so far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited as
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31.

32.

33.

34.

far as reasonably possible and so that no unnecessary damage may be occasioned to such
roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road
or bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load on
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and
shall pay for the cost of strengthening any such bridge or altering or improving any such road
to avoid such damage, and the Contractor shall indemnify and keep the Employer
indemnified against all claims for damage to any such road or bridge caused by such
movement, including such claim as may be made directly against the Employer, and shall
negotiate and pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed by the
Employer and their workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution on or near the Site of any work
not included in the Contract or of any contract which the Employer may enter into in
connection with or ancillary to the Works. If work by other contractors of the Employer as
above-mentioned involves the Contractor in any direct expenses as a result of using his Site
facilities, the Employer shall consider payment to the Contractor of such sum or sums as may
be recommended by the Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary
Works no longer required.

CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove
from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of
every kind and leave the whole of the Site and Works clean and in a workmanlike condition
to the satisfaction of the Engineer.

LABOUR

34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.
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34.2  Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate
supply of drinking and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors,
agents or employees.

34.4 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and
ammunition.

345 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the Government
or the local medical or sanitary authorities for the purpose of dealing with and overcoming
the same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful
riotous or disorderly conduct by or amongst his employees and for the preservation of peace
and the protection of persons and property in the neighborhood of the Works against the
same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by
his Sub-Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.
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RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a
return in detail in the form and at such intervals as the Engineer may prescribe showing the
supervisory staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such information respecting Constructional plant
as the Engineer may require.

MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a)

b)

All materials and workmanship shall be of the respective kinds described in the Contract and
in accordance with the Engineer's instructions and shall be subjected from time to time to
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site
or at all or any of such places. The Contractor shall provide such assistance, instruments,
machines, labour and materials as are normally required for examining, measuring and
testing any work and the quality, weight or quantity of any materials used and shall supply
samples of materials before incorporation in the Works for testing as may be selected and
required by the Engineer. All testing equipment and instruments provided by the Contractor
shall be used only by the Engineer or by the Contractor in accordance with the instructions of
the Engineer.

No material not conforming with the Specifications in the Contract may be used for the
Works without prior written approval of the Employer and instruction of the Engineer,
provided always that if the use of such material results or may result in increasing the
Contract Price, the procedure in Clause 48 shall apply.

36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer.
Payment will not be made for samples which do not comply with the Specifications.

36.3 Cost of Tests

b)

37

The Contractor shall bear the costs of any of the following tests:
Those clearly intended by or provided for in the Contract Documents.

Those involving load testing or tests to ensure that the design of the whole of the Works or
any part of the Works is appropriate for the purpose which it was intended to fulfill.

ACCESS TOSITE
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The Employer and the Engineer and any persons authorized by either of them shall, at all
times, have access to the Works and to the Site and to all workshops and places where work
iIs being prepared or whence materials, manufactured articles or machinery are being
obtained for the Works and the Contractor shall afford every facility for and every assistance
in or in obtaining the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination
and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such
work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from
time to time, and the Contractor shall execute at his cost and expense, the following
operations:

The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and
The removal and proper re-execution (notwithstanding any previous test thereof or interim

payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

40

In case of default on the part of the Contractor in carrying out an instruction of the Engineer,
the Employer shall be entitled to employ and pay other persons to carry out the same and all
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall
be recoverable from him by the Employer and may be deducted by the Employer from any
monies due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works
or any part thereof for such time or times and in such manner as the Engineer may consider
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necessary and shall, during such suspension, properly protect and secure the Works so far as
it is necessary in the opinion of the Engineer. The Employer should be notified and his
written approval should be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the
Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable
proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall
from time to time as the Works proceed give to the Contractor possession of such further
portions of the Site as may be required to enable the Contractor to proceed with the
construction of the Works with due dispatch in accordance with the said Programme or
proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required
by him in connection with access to the Site. The Contractor shall also provide at his own
cost any additional accommodation outside the Site required by him for the purpose of the
Works.

41.3 Limits of the Site

42

b)

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and
before taking possession shall supply the Engineer with a copy of the necessary permits.
Access to the Site is available where the Site adjoins a public road but it is not provided
unless shown on the Drawings. When necessary for the safety and convenience of workmen,
public or livestock or for the protection of the Works, the Contractor shall, at his own
expense, provide adequate temporary fencing to the whole or part of the Site. The Contractor
shall not disturb, damage or pull down any hedge, tree or building within the Site without the
written consent of the Engineer.

TIME FOR COMPLETION
Subject to any requirement in the Contract as to completion of any section of the Works
before completion of the whole, the whole of the Works shall be completed, in accordance

with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement
weather.

Rev Oct 2000 20



43

44

45

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an
extension of the time for completion of the Works specified in the Contract. The Employer
shall, upon such application, determine the period of any such extension of time; provided
that in the case of alterations or additions in the Works, the application for such an extension
must be made before the alterations or additions in the Works are undertaken by the
Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the
Works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the
completion of the Works by the prescribed time or extended time for completion, the
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take
such steps as the Contractor may think necessary and the Engineer may approve to expedite
progress so as to complete the Works by the prescribed time or extended time for completion.
If the work is not being carried on by day and by night and the Contractor shall request
permission to work by night as well as by day, then, if the Engineer shall grant such
permission, the Contractor shall not be entitled to any additional payment. All work at night
shall be carried out without unreasonable noise and disturbance. The contractor shall
indemnify the Employer from and against any claims or liability for damages on account of
noise or other disturbance created while or in carrying out the work and from and against all
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end
of each month signed copies of explanatory Drawings or any other material showing the
progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed
in the Contract, or any extended time for completion in accordance with the Contract, then
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated
damages, for the delay between the time prescribed in the Contract or the extended time for
completion, as the case may be, and the date of substantial completion of the Works as stated
in the Certificate of Substantial Completion, subject to the applicable limit stated in the
Contract. The said sum shall be payable by the sole fact of the delay without the need for any
previous notice or any legal proceedings, or proof of damage, which shall in all cases be
considered as ascertained. The Employer may, without prejudice to any other method of
recovery, deduct the amount of such liquidated damages from any monies in its hands due or
which may become due to the Contractor. The payment or deduction of such damages shall
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46

not relieve the Contractor from his obligation to complete the Works or from any other of his
obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works,
the liquidated damages for delay in completion of the remainder of the Works or of that
Section may, for any period of delay after the date stated in such Certificate of Substantial
Completion, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part or Section so certified bears to the total value of the
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only
apply to the rate of liquidated damages and shall not affect the limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily
passed any test on completion prescribed by the Contract, the Contractor may give a notice to
that effect to the Engineer accompanied by an undertaking to finish any outstanding work
during the Defects Liability Period. Such notice and undertaking shall be in writing and shall
be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21)
days of the date of delivery of such notice either issue to the Contractor, with a copy to the
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion,
the Works were substantially completed in accordance with the Contract or give instructions
in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires
to be done by the Contractor before the issuance of such Certificate. The Engineer shall also
notify the Contractor of any defects in the Works affecting substantial completion that may
appear after such instructions and before completion of the work specified therein. The
Contractor shall be entitled to receive such Certificate of Substantial Completion within
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so
specified and making good any defect so notified. Upon issuance of the Certificate of
Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to
complete with due expedition any outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same
conditions as provided therein, the Contractor may request the Engineer to issue, and the
Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part
of the Works which has been substantially completed and has satisfactorily passed any tests
on completion prescribed by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part
of the Works;
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b) Such Section or part of the Works has been completed to the satisfaction of the Engineer and
is required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY
47.1  Defects Liability Period

The expression "Defects Liability Period” shall mean the period of twelve (12) months,
calculated from the date of completion of the Works stated in the Certificate of Substantial
Completion issued by the Engineer or, in respect of any Section or part of the Works for
which a separate Certificate of Substantial Completion has been issued, from the date of
completion of that Section or part as stated in the relevant Certificate. The expression "the
Works" shall, in respect of the Defects Liability Period, be construed accordingly.

47.2  Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding
at the date of the Certificate of Substantial Completion, and shall execute all such work of
repair, amendment, reconstruction, rectification and making good defects, imperfections,
shrinkages or other faults as may be required of the Contractor in writing by the Engineer
during the Defects Liability Period and within fourteen (14) days after its expiration, as a
result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects
Liability Period.

47.3  Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
Contractor to comply with any obligation expressed or implied, on the Contractor's part
under the Contract.

47.4  Remedy on Contractor's Failure to Carry Out Work Required
If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall
be entitled to employ and pay other persons to carry out the same, and all expenses
consequent thereon or incidental thereto shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or which may
become due to the Contractor.

47.5  Certificate of Final Completion
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Upon satisfactory completion of the work outstanding on the Works, the Engineer shall
within twenty eight (28) days of the expiration of the Defects Liability period issue a
Certificate of Final Completion to the Contractor. The Contract shall be deemed to be
completed upon issuance of such Certificate, provided that the provisions of the Contract
which remain unperformed and the Settlement of Disputes provision in the Contract shall
remain in force for as long as is necessary to dispose of any outstacosnding matters or issues
between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

Variations

The Engineer may within his powers introduce any variations to the form, type or quality of
the Works or any part thereof which he considers necessary and for that purpose or if for any

other reasons it shall, in his opinion be desirable, he shall have poower to order the
Contractor to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such

2

variation shall in any way vitiate or invalidate the Contract.
Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any
order for any variations which may result in an increase of the Contract Price or in an
essential alteration of the quantity, quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause
shall be made by the Contractor only upon written order from the Engineer accompanied by a
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no
order in writing shall be required for any increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this Clause but is the
result of the quantities exceeding or being less than those stated in the Bill of Quantities.
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Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the
Contract Price in respect of any variation, addition or omission. In the case of any variation,
addition or omission which may result in an increase of the Contract Price, the Engineer shall
communicate such estimate to the Employer together with his request for the Employer's
written approval of such variation, addition or omission. The value of any variation, addition
or omission shall be calculated on the basis of the unit prices contained in the Bill of
Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS
Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall,
when brought on the Site, be deemed to be exclusively intended for the construction and
completion of the Works and the Contractor shall not remove the same or any part thereof
(save for the purpose of moving it from one part of the Site to another) without the consent in
writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials
provided by the Contractor.

Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional
plant, Temporary Works or Materials save if such loss results from the act or neglect of the
Employer, its employees or agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for all material and work
upon which payments have been made or the restoration of any damaged work or as waiving
the right of the Employer to require the fulfillment of all of the terms of the Contract.

Equipment and supplies furnished by Employer
Title to any equipment and supplies which may be furnished by the Employer shall rest with

the Employer and any such equipment and supplies shall be returned to the Employer at the
conclusion of the Contract or when no longer needed by the Contractor. Such equipment
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when returned to the Employer, shall be in the same condition as when delivered to the
Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to therein nor shall it prevent the rejection
of any such materials at any time by the Engineer.

51 MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give
notice to the Contractor or the Contractor's authorized agent or representative who shall
forthwith attend or send a qualified agent to assist the Engineer in making such measurement
and shall furnish all particulars required by either of them. Should the Contractor not attend
or neglect or omit to send such agent, then the measurement made by the Engineer or
approved by him shall be taken to be the correct measurement of the work. The purpose of
measuring is to ascertain the volume of work executed by the Contractor and therefore
determine the amount of the monthly payments.

52 LIABILITY OF THE PARTIES

1 The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.

2 The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or the execution of the Works unless the Contractor shall have
made a claim in writing in respect thereof before the giving of the Certificate of Final
Completion and in accordance with the Contract.

3 Unfulfilled Obligations
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior
to the issuance of the Certificate of Final Completion and which remains unperformed at the
time such Certificate is issued. For the purpose of determining the nature and extent of any
such obligation the Contract shall be deemed to remain in force between the parties hereto.

4 Contractor Responsible
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Notwithstanding any other provisions in the Contract documents, the Contractor shall be
totally responsible for and shall bear any and all risks of loss or damage to or failure of the
Works or any part thereof for a period of ten years after issuance of the Certificate of Final
Completion, provided always that such risks, damage or failure result from acts, defaults and
negligence of the Contractor, his agents, employees or workmen and such contractors.

53 AUTHORITIES

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations
or liabilities under the Contract or affecting the rights and powers conferred on the Employer
and the Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion date
of the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed;

(F) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;

() If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion
so much of Constructional Plant, Temporary Works and Materials, which have been deemed
to be reserved exclusively for the construction and completion of the Works under the
provision of the Contract as he or they may think proper and the Employer may at any time
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sell any of the said Constructional Plant, Temporary Works and unused materials and apply
the proceeds of sale in or towards the satisfaction of any sums due or which may become due
to him from the Contractor under the Contract.

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event
that for any reason the Contractor does not attend such evaluation the Engineer shall
undertake the said evaluation in the absence of the Contractor and shall issue a certificate
stating the sum, if any, due to the Contractor for work done in accordance with the Contract
up to the time of entry and expulsion by the Employer which has been reasonably
accumulated to the Contractor in respect of the Works he has executed in such case in
accordance with the Contract. The Engineer shall indicate the value of the materials whether
unused or partially used and the value of construction equipment and any part of the
Temporary Works.

Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable
to pay the Contractor any money on account of the Contract until the expiration of the
Defects Liability Period, and thereafter until the costs of completion and making good any
defects of the Works, damages for delay in completion (if any), and all other expenses
incurred by the Employer have been ascertained and their amount certified by the Engineer.
The Contractor shall then be entitled to receive only such sum or sums (if any) as the
Engineer may certify would have been due to him upon due completion by him after
deducting the said amount. But if such amount shall exceed the sum which would have been
payable to the Contractor on due completion by him, then the Contractor shall upon demand
pay to the Employer the amount of such excess. The Employer in such case may recover this
amount from any money due to the Contractor from the Employer without the need to resort
to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with
the Works or any part thereof either during the execution of the Works or during the Defects
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be
urgently necessary for security and the Contractor is unable or unwilling at once to do such
work or repair, the Employer may by his own or other workmen do such work or repair as
the Engineer may consider necessary. If the work or repair so done by the Employer is work
which in the opinion of the Engineer the Contractor was liable to do at his own expense
under the Contract, all costs and charges properly incurred by the Employer in so doing shall
on demand be paid by the Contractor to the Employer or may be deducted by the Employer
from any monies due or which may become due to the Contractor provided always that the
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Engineer shall as soon after the occurrence of any such emergency as may be reasonably
practicable notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be
made in respect of fluctuations of market, prices of labour, materials, plant or equipment,
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the
Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of the
income tax laws and regulations in force and all amendments thereto. It is the Contractor's
responsibility to make all the necessary inquiries in this respect and he shall be deemed to
have satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer
who shall require that the Contractor has complied in full with the regulations in force
regarding the use of explosives. However, the Contractor, before applying to obtain these
explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal
to permit the use of explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He
shall place all necessary orders as soon as possible after the signing of the Contract. These
orders and their acceptance shall be produced to the Engineer on request. The Contractor
shall also be responsible for ensuring that all sub-contractors adhere to such programs as are
agreed and are needed to ensure completion of the Works within the period for completion.
Should any sub-contracted works be delayed, the Contractor shall initiate the necessary
action to speed up such completion. This shall not prejudice the Employer's right to exercise
his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT
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The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all
works damaged or disturbed. The Contractor shall submit drawings and full particulars of all
Temporary Works to the Engineer before commencing same. The Engineer may require
modifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor
shall provide and maintain weather-proof sheds for storage of material pertinent to the Works
both for his own use and for the use of the Employer and clear same away at the completion
of the Works. The Contractor shall divert as required, at his own cost and subject to the
approval of the Engineer, all public utilities encountered during the progress of the Works,
except those specially indicated on the drawings as being included in the Contract. Where
diversions of services are not required in connection with the Works, the Contractor shall
uphold, maintain and keep the same in working order in existing locations. The Contractor
shall make good, at his own expense, all damage to telephone, telegraph and electric cable or
wires, sewers, water or other pipes and other services, except where the Public Authority or
Private Party owning or responsible for the same elects to make good the damage. The costs
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party
on demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be
used in any form of advertising whatsoever without the prior approval in writing from the
Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given
any person any gift or consideration of any kind as an inducement or reward for doing or
intending to do any action in relation to the obtaining or the execution of the Contract or any
other contract with the Employer or for showing or intending to show favour or disfavour to
any person in relation to the Contract or any other contract with the Employer, if the like acts
shall have been done by any persons employed by him or acting on his behalf whether with
or without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

DATE FALLING ON HOLIDAY
Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the

Contract shall have effect as if the act were to be done or the period to expire upon the
working day following such day.
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NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall be
in writing. Any such notice, consent, approval, certificate or determination to be given or
made by the Employer, the Contractor or the Engineer shall not be unreasonably withheld or
delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at
the Contractor's principal place of business specified in the Contract or such other address as
the Contractor shall nominate in writing for that purpose, or by delivering the same at the
said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor
in all written communications to the Employer or the Engineer with respect to the services to
be rendered and with respect to all documents procured or prepared by the Contractor
pertaining to the Works. The metric system of weights and measures shall be used in all
instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the
work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNHCR any
records or information, oral or written, which the UNHCR may reasonably request in respect
of the Works or the Contractor's performance thereof.

The Contractor shall allow the UNHCR or its authorized agents to inspect and audit such
records or information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.
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In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNHCR and to
the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in
part, to perform its obligations and meet its responsibilities under this Contract. Subject to
acceptance by the UNHCR of the existence of such force majeure, which acceptance shall
not be unreasonably withheld, the following provisions shall apply:

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended
to the extent of his inability to perform them and for as long as such inability continues.
During such suspension and in respect of work suspended, the Contractor shall be reimbursed
by the UNHCR substantiated costs of maintenance of the Contractor's equipment and of per
diem of the Contractor's permanent personnel rendered idle by such suspension;

(b) The Contractor shall within fifteen (15) days of the notice to the UNHCR of the occurrence
of the force majeure submit a statement to the UNHCR of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of
actual expenditures within thirty (30) days after the end of the

(c) suspension;

(d) The term of this Contract shall be extended for a period equal to the period of suspension
taking however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force
majeure, to perform his obligations and meet his responsibilities under the Contract, the
UNHCR shall have the right to terminate the Contract on the same terms and conditions as
provided for in Clause 68 of these General Conditions, except that the period of notice shall
be seven (7) days instead of fourteen (14) days, and

(F) For the purpose of the preceding sub-paragraph, the UNHCR may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90)
days.

67 SUSPENSION BY THE UNHCR
The UNHCR may by written notice to the Contractor suspend for a specified period, in
whole or in part, payments to the Contractor and/or the Contractor's obligation to continue to

perform the Works under this Contract, if in the UNHCR' sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of
the Works or the accomplishment of the purpose thereof, or

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and
conditions of this Contract.
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68

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNHCR of such costs as shall have been duly incurred in accordance
with this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNHCR for a period equal to any period
of suspension, taking into account any special conditions which may cause the additional
time for completion of the Works to be different from the period of suspension.
TERMINATION BY THE UNHCR

The UNHCR may, notwithstanding any suspension under Clause 67 above, terminate this
Contract for cause or convenience in the interest of the UNHCR upon not less than fourteen

(14) days written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a

prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the

69

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date of
termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but shall
not be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNHCR of the Contract or in any other situation
which the Contractor reasonably considers to entitle him to terminate his performance of the
Contract, the Contractor shall promptly give written notice to the UNHCR detailing the
nature and the circumstances of the breach or other situation. Upon acknowledgement in
writing by the UNHCR of the existence of such breach and the UNHCR' inability to remedy
it, or upon failure of the UNHCR to respond to such notice within twenty (20) days of receipt
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written
notice thereof. In the event of disagreement between the Parties as to the existence of such
breach or other situation referred to above, the matter shall be resolved in accordance with
Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.
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70 RIGHTS AND REMEDIES OF THE UNHCR

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of
any other rights or remedies of the UNHCR.

The UNHCR shall not be liable for any consequences of, or claim based upon, any act or
omission on the part of the Government.

71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract
or any breach thereof, the following procedure for resolution of such claim, controversy or
dispute shall apply.

1

Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the
existence thereof.

Consultation

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or
dispute without causing interruption of the Works.

Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement,
either party may request the submission of the matter to conciliation in accordance with the
UNCITRAL Rules of Conciliation then obtaining.

Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1
through 3 above shall be referred to arbitration in accordance with the UNCITRAL
Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award
rendered in accordance with such arbitration as the final adjudication of any such controversy
or claim.

72 PRIVILEGES AND IMMUNITIES
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Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNHCR is an integral part.

APPENDIX I: FORMATS OF PERFORMANCE SECURITY
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PERFORMACE BANK GUARANTEE

[INSERT FULL NAME AND ADDRESS OF RR or BUREAU/DIVISION
DIRECTOR AT UNHCR]

WHEREAS. ......coo oottt [INSERT NAME AND
ADDRESS OF THE CONTRACTOR] (hereinafter called "the Contractor") has undertaken, in
pursuance of Contract No......... : dated................ : to
BXECULE. .ttt [INSERT TITLE OF CONTRACT AND

BRIEF DESCRIPTION OF WORKS], (hereinafter called "the Contract™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized Bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby irrevocably affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of...........cccoeviiiiiiiiiie [INSERT AMOUNT
OF GUARANTEE IN FIGURES AND IN WORDS], such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument, any sum or sums within the limits
Of [INSERT AMOUNT OF GUARANTEE] as aforesaid without
your needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract Documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until twenty eight calendar days after issuance of the Certificate of
Final Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

NAME OF BANK .....ooiiiiiiiie e
ADDRESS ...

DATE
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PERFORMANCE BOND

BY thiS BONG ..ooeviiveeceeeeciesissieeeeseee s ssssessssss s [INSERT NAME
AND ADDRESS OF THE CONTRACTOR] as Principal (hereinafter called "the Contractor")
AN oo [INSERT

NAME, LEGAL TITLE AND ADDRESS OF SURETY, BONDING COMPANY OR
INSURANCE COMPANY] as Surety (hereinafter called "the Surety") are held and firmly bound
] (o TSRS [INSERT NAME AND ADDRESS OF EMPLOYER] as
Obligee (hereinafter called "the Employer") in the amount of.
........................................................ [INSERT AMOUNT OF BOND IN FIGURES AND IN
WORDS], for the payment of which sum well and truly to be made in the types and proportions
of currencies in which the Contract Price is payable, the Contractor and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS the Contractor has entered into a contract with the Employer dated for
................................................... [INSERT TITLE OF CONTRACT AND BRIEF
DESCRIPTION OF THE WORKS] in accordance with the documents, plans, specifications and
amendments thereto, which to the extent herein provided for, are by reference made part hereof
and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto) then this
obligation shall be null and void; otherwise it shall remain in full force and effect. Whenever the
Contractor shall be , and declared by the Employer to be, in default under the Contract, the
Employer having performed the Employer's obligations thereunder, the Surety may promptly
remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a bid or bids from qualified Bidders for submission to the Employer for completing the
Contract in accordance with its terms and conditions, and upon determination by the Employer
and the Surety of the lowest responsible Bidder, arrange for a Contract between such Bidder and
Employer and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraph hereof. The term " Balance of the Contract
Price", as used in this paragraph, shall mean the total amount payable by Employer to Contractor
under the Contract, less the amount properly paid by Employer to Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Employer named herein or the heirs, executors, administrators, successors and assigns of
the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the

signature of his legal representative, this......... day of.....cccceeeneins 2006

SIGNED ON: SIGNED ON:

ON BEHALF OF: ON BEHALF OF:
NAME &TITLE: NAME &TITLE:
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UN Supplier Code of Conduct Rev.04 — January 2011

UN SUPPLIER CODE OF CONDUCT

UN Charter: The values enshrined in the United Nations (UN) Charter, respect for fundamental human rights,
social justice and human dignity, and respect for the equal rights of men and women, serve as the overarching goals that
suppliers to the UN are expected to achieve.

Global Compact: At the World Economic Forum, Davos, on 31 January 1999, the UN Secretary-General
challenged wortld business leaders to "embrace and enact" the Global Compact, both in their individual
corporate practices and by supporting appropriate public policies. The Global Compact’s operational phase
was launched at UN Headquarters in New York on 26 July 2000. During the first Global Compact Leaders
Summit, held on 24 June 2004 at UN Headquarters in New York, the Secretary-General announced the
addition of a tenth principle against corruption. The Global Compact is a voluntary international corporate
citizenship network initiated to support the participation of both the private sector and other social actors to
advance responsible corporate citizenship and universal social and environmental principles to meet the
challenges of globalization. The United Nations strongly encourages all suppliers to actively participate in the
Global Compact. And to that end, this Code has been developed with recognition of the importance of the
ten principles of the UN Global Compact, and is viewed as an important means of integrating the Compact’s
principles into the operations of the UN. The Code addresses the issues included in the Compact in the areas
of human rights, labour, environment and anti-corruption and interpretation of the Code should be
undertaken in a manner consistent with the Global Compact. Suppliers interested in supporting the Global
Compact and for more information on the ten principles, can visit the Global Compact website at
www.unglobalcompact.org.

International Labor Organization (ILO) Core Labor Conventions: The ILabour Conventions as
established by the tripartite UN affiliated agency, the I1LO, have served as the foundation on which much of
this Code of Conduct is based. It is the UN’s expectation that any supplier providing products or services to
the UN, will adhere to the spirit of its Charter, and the core principles of the ILO Conventions. The full text
of the ILO Conventions can be accessed by accessing the ILO electronic database!.

Continuous Improvement: The provisions as set forth in this Code of Conduct provide the minimum
standards expected of suppliers to the UN. It is the expectation of the UN that suppliers adhere to all laws,
rules and regulations, and strive to exceed both international and industry best practices. The UN recognizes
that reaching the standards established in this Code of Conduct is a dynamic rather than static process and
encourages suppliers to continually improve their workplace conditions.

Monitoring and Evaluation: The UN may conduct on-site evaluations and inspections of its suppliet’s
facilities and those of their subcontractors to review their progress towards these principles. It is the
expectation of the UN that suppliers, at a minimum, have established clear goals toward meeting the
standards set forth in this Code of Conduct. The UN may monitor that milestones have been set and
management systems have been put in place to ensure that the principles set out in this Code of Conduct
have been met and failure to do so may impact the future ability of a supplier to do business with the UN.
Notwithstanding the aspirational character of the principles contained in this Code of Conduct, UN Suppliers
must understand that if they are awarded a contract with the United Nations, the United Nations General
Conditions of Contract are an essential part of UN contracts and, therefore, legally enforceable against UN
contractors.

1 www.ilo.org/ilolex/english /convdisp2.htm.

Page 1



UN Supplier Code of Conduct Rev.04 — January 2011

Supplier Relationships: The provisions of this Code of Conduct set forth the expectations of all
suppliers with whom the UN does business. The UN expects that these principles apply to suppliers,
parent entities and subsidiary or affiliate entities, as well as all others with whom they do business
including employees, subcontractors and other third-parties. The UN expects that suppliers ensure
that this Code of Conduct is communicated to the employees and subcontractors of all suppliers, and
that it is done in the local language and in a manner that is understood by all.

Promoting the Principles of this Code of Conduct: The UN expects that its suppliers will
establish and maintain appropriate management systems whose scope is related to the content of this
Code of Conduct, and that they actively review, monitor and modify their management processes
and business operations to ensure they align with the principles set forth in this Code of Conduct. All
principles contained in this Code of Conduct are of equal importance independently of their order of
appearance. Supplier participants in the Global Compact are strongly encouraged to operationalize its
principles and to annually communicate their progress to stakeholders.

Subcontracting: The UN expects that its suppliers encourage and work with their own suppliers
and subcontractors to ensure that they also strive to meet the principles of this Code of Conduct or
equivalent set of principles.

Laboutr:

4.

Freedom of Association and Collective Bargaining: The UN expects its suppliers to recognize
and respect the rights of employees to freely associate, organize and bargain collectively in
accordance with the laws of the countries in which they are employed, as well as core 1LO
conventions Freedom of Association and Protection of the Right to Organise Convention, (C 87, 1948) and Right
to Onganise and Collective Bargaining Convention, (C.98-1949). The UN recognizes the importance of open
communication and direct engagement between workers and management and suppliers are to
respect the rights of workers to associate freely and communicate openly with management regarding
working conditions without fear of harassment, intimidation, penalty, interference or reprisal.

Forced Labor: The UN expects its suppliers to prohibit any use of forced, bonded or indentured
labor or involuntary prison labor, and embrace employment practices consistent with ILO
conventions pertaining to forced labor:_Forced Labour Convention, (¢.29-1930) and Abolition of Forced
Labour Convention, (C.105-1957). All work, including overtime work, will be voluntary and workers
should be free to leave upon reasonable notice. Suppliers should also not mandate that workers
hand over government-issued identification; passports or work permits as a condition of
employment.

Child Labor: The UN expects its suppliers, at a minimum, not to engage in any practice inconsistent
with the rights set forth in the Convention on the Rights of the Child, #he ILO Minimum Age
Convention (C.138-1973) or the Probibition and Immediate Elimination of the Worst Forms of Child Labor
Convention (C. 182-1999). The minimum admission to employment or work shall not be less than the
age of completion of compulsory schooling, normally not less than 15 years or 14 where the local law
of the country permits, deferring to the greatest age. Additionally, all young workers must be
protected from performing any work that is likely to be hazardous or to interfere with the child’s
education or that may be harmful to the child’s health, physical, mental, social, spiritual or moral
development. All suppliers should also adhere to legitimate workplace apprenticeship programs and
comply with all laws and regulations governing child labor and apprenticeship programs.

Discrimination: The UN does not tolerate any form of discrimination in hiring and employment

practices on the ground or race, color, religion, gender, sexual orientation, age, physical ability, health
condition, political opinion, nationality, social or ethnic origin, union membership or marital status.
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UN Supplier Code of Conduct Rev.04 — January 2011

Consistent with the principles espoused in ILO Conventions on Discrimination (Discrimination
(Employment and Occupation) Convention, C.111-1958) and Equal Remuneration (Equal
Remuneration Convention, C. 100-1951), the UN also discourages discrimination regarding access to
training, promotion, and rewards.

8. Working Hours: The UN expects its suppliers to comply with all applicable working hour
requirements as established by local law, and should never exceed 60 hours per week, including
overtime, except in emergency or unusual situations. Suppliers must ensure that all overtime work is
voluntary and compensated at the prevailing overtime rates. Suppliers are encouraged to ensure that
workers are provided with one day off in every seven-day week.

9. Compensation: The UN expects its suppliers to comply, at a minimum, with all wage and hour laws
and regulations, including those pertaining to minimum wages, overtime wages, piece rates, other
elements of compensation and to provide legally mandated benefits

Human Rights:

10. Human Rights: The UN expects its suppliers to support and tespect the protection of
internationally proclaimed human rights and to ensure that they are not complicit in human rights
abuses.

11. Harassment, Harsh or Inhumane Treatment: The UN expects its suppliers to create and
maintain an environment that treats all employees with dignity and respect and will not use any
threats of violence, sexual exploitation or abuse, verbal or psychological harassment or abuse. No
harsh or inhumane treatment coercion or corporal punishment of any kind is tolerated, nor is there
to be the threat of any such treatment.

12. Health and Safety: The UN expects its suppliers to follow all relevant legislation, regulations and
directives in country in which they operate to ensure a safe and healthy workplace or any other
location where production or work is undertaken. At a minimum, suppliers should strive to
implement recognized management systems and guidelines such as the ILO Guidelines on Occupational
Safety and Health (ILO-OSH-2001) which can be found at ILO's website? and ensure at a minimum,
reasonable access to potable water and sanitary facilities; fire safety; emergency preparedness and
response; industrial hygiene; adequate lighting and ventilation; occupational injury and illness and
machine safeguarding. Suppliers will also ensure these same standards apply to any dormitory or
canteen facilities.

13. Mines: We expect UN suppliets to strive not to engage in the sale or manufacture of anti-personnel
mines or components utilized in the manufacture of anti-personnel mines.

Environment:

14. Environmental: The UN expects its suppliers to have an effective environmental policy and to
comply with existing legislation and regulations regarding the protection of the environment.
Suppliers should wherever possible support a precautionary approach to environmental matters,
undertake initiatives to promote greater environmental responsibility and encourage the diffusion of
environmentally friendly technologies implementing sound life-cycle practices.

2
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15.

16.

17.

18.

UN Supplier Code of Conduct Rev.04 — January 2011

Chemical and Hazardous Materials: Chemical and other materials posing a hazard if released to
the environment are to be identified and managed to ensure their safe handling, movement, storage,
recycling or reuse and disposal.

Wastewater and Solid Waste: Wastewater and solid waste generated from operations, industrial
processes and sanitation facilities are to be monitored, controlled and treated as required prior to
discharge or disposal.

Air Emissions: Air emissions of volatile organic chemicals, aerosols, corrosives, particulates, ozone
depleting chemicals and combustion by-products generated from operations are to be characterized,
monitored, controlled and treated as required prior to discharge.

Minimize Waste, Maximize Recycling: Waste of all types, including water and energy, ate to be
reduced or eliminated at the source or by practices such as modifying production, maintenance and
facility processes, materials substitution, conservation, recycling and re-using materials.

Bribery & Corruption:

19.

20

21

22.

Corruption: The UN expects UN suppliers to adhere to the highest standard of moral and ethical
conduct, to respect local laws and not engage in any form of corrupt practices, including extortion,
fraud, or bribery, at a minimum.

Conflict of Interest: UN suppliers are expected to disclose to the UN any situation that may appear
as a conflict of interest, and disclose to the UN if any UN official or professional under contract with
the UN may have an interest of any kind in the suppliet's business or any kind of economic ties with
the supplier.

Gifts and Hospitality: The UN has a “zero tolerance” policy and does not accept any type of gift or
any offer of hospitality. The UN will not accept any invitations to sporting or cultural events, offers
of holidays or other recreational trips, transportation, or invitations to lunches or dinners. The UN
expects UN suppliers not to offer any benefit such as free goods or services or a work position or
sales opportunity to a UN staff member in order to facilitate the suppliers business with the UN.

Post employment restrictions: Post-employment testrictions apply to UN former staff members
and to staff in service who participated in the procurement process, as well as to UN suppliers. For a
period of one year following separation from service, former staff members are prohibited from
seeking or accepting employment, from a UN supplier. Staff members in service must also refrain
from accepting any future employment from a UN supplier, with whom they have been involved
with. In case of violations of these provisions, UN Suppliers may be subject to having their
registration as a qualified supplier with the United Nations barred, suspended or terminated.

We encourage UN suppliers to communicate to us any actions taken to improve its business
practices and to send us suggestions about how can the UN best contribute to the
implementation of the principles set out in this Code of Conduct.

Contacts:
Any questions related to this Code of Conduct can be addressed to the Director, Procurement
Division.
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Request for Proposal: 21/HCR/SDNEL/SUP/RFP/0025

Annex G- Bidders’ Submissions Checklist

Annex G is 2 pages

Please fill out the below checklist, sign, stamp and submit in your technical offer envelop

No.

Requirement

Included in your Submission?
Please write Yes/NO

YES | NO | Remarks if any

Your offer is in English

Valid business registration certificate included
in your technical offer envelop

Is the age of your Company 3 years and above
from the date of registration / incorporation

Experience and highest certificates of key staff
included in the technical envelop?

Audited financial statements or bank
statements for the past 5 years included in your
technical envelop

You have submitted your approaches and
methodologies with respect to:

e Your understanding of UNHCR’s
requirements

e Your technical approach and
methodology (mobilization monitoring
and reporting)

e Construction Management planina
Gantt chart format in English

You have signed your signature and stamp
beside all cancelations and corrections in your
financial offer form
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Request for Proposal: 21/HCR/SDNEL/SUP/RFP/0025

There is no corrective fluid in your financial
offer. (Any offer with corrective fluid will be disqualified)

included in your technical offer

You have signed/Stamped UNHCR General
9 Terms and Conditions for Civil Works and

You have signed/Stamped UN Supplier Code of

10 Conduct and included in your technical offer
You have a USD account in the name of your
1 firm. If payment is in a different currency

exchange rate.

UNHCR reserves the right to apply the UN

Please, state your company’s email address
through which you can be contacted.

Please state your completion time

What is the validity of your offer in calendar
days? UNHCR requires a minimum of 90 days

Calendar

X

Company Representative (Director/Executive)

Date

X

Company stanp
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Technical Evaluation Scoring Matrix

Evaluation Factors

Max Scores Allocated

A

[ Line Comments

Mand

atory

Valid Registration Documents / Certificate
issued by competent authority

Company Age Not less than 3 years from the
date of registration / incorporation

PASS/FAIL

Bidder confirms the acceptance of the following
in writing and will be required to strictly adhere
to; for the purpose the proposed contract.

UNHCR General Conditions of Contracts for
Civil works July 2018 (Annex E)

(failing to meet a single mandatory criterion will result in
disqualification of the contractor from further technical
evaluation)

Responsiveness to RFP (0-5) marks

requirements.

2. Understanding of scope, objectives and
completeness of response.

3. Overall concord between UNHCR requirements
and the proposals.

a. Full understanding of UNHCR requirements: the
proposal made by the bidder is complete and is
fully responsive based on above parameters = 5

b. To a larger extent understands UNHCR
requirements and the proposal made by the bidder
is complete and is mostly responsive based on above
parameters = 3

c. Does not understand UNHCR requirements and
the proposal made by the bidder is not complete
and is not responsive based on above parameters =
(o]

Scoring Criteria
Required Parameters:
1. Under ling of, and r to, UNHCR

Total= 05 Marks

Mobilization time= 5 Marks
(1- 10) Days = 5 Marks
(10 - 15) Days = 4 Marks
(15 - 20) Days = 2

(20 and 25) Days = 1

Monitoring and Reporting

Technical approach and hodology (0-10)
marks

Proposed Reporting Mechanism on weekly basis = 5
Marks

Proposed Reporting Mechanism on bi-weekly basis =
3 Marks

Proposed Reporting Mechanism on monthly basis = 1
Marks

Total= 10 Marks

Construction Management Plan (0-10) marks "

Work Schedule Charts= 5 Marks

Work Completion Time Within 4 months= 5 Marks

Work Completion Time Between 4 to 5 months= 3
arks

Work Completion Time Over 5 months = 2 Marks

Total= 10 Marks

General Experience of Firm (0-10) marks

In construction business for up to 5 years = 5
marks

In construction business for over 5 years= 1 mark
for each year up to maximum of 10 marks

Total= 10 Marks

Relevant Experience of Firm (0-20) marks

Total projects undertaken
(One mark for each project up to maximum 10
marks)

No. of Similar projects undertaken (up to 2
projects = 07 marks, Over 2 projects=10 marks

Total= 20 Marks

Resident Engineer (Buildings 1 No. (0-15)
marks

B.Sc. Eng. + 5 years= 13 Marks

M.Sc. Eng. + 2 years=13 Marks

Additional years of experience 2 Mark

Total=15 Marks

Asst. Resident Engineer
(Buildings/Structure) 1 No. (0-10) marks

B.Sc. Eng. +3 years= 8 Marks

M.Sc. Eng. + 1 years=8 Marks

Additional years of experience 2 Mark

Total=10 Marks

Quantity Surveyors- 1 No. (0-5) marks

Diploma + 2 years=3 Marks

Diploma + 5 years or B.Sc.=4 Marks

Additional years of experience 1 Mark

Total=05 Marks

Annual Turn over- (0-15)
(within pervious five year)

Annual turn over up to USD 100,000 = 5 marks

Annual turn over up to USD 150,000 = 10 marks

Annual turn over up to USD 200,000 or above= 15
marks

Total=15 Marks

Total Marks (100)

Technical part is 60%. A minimum of 60 marks/1
Ranking

00 is required to qualify for financial evaluation.

Overall Comments
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