


Water Yard Geldo



Plan view

General Notes

ALL Dimension
in meter
All reinforced
concrete
should
be 30 N/mm
per 28 days
and 20 N/mm for
plan concrete
curing 3 time per
day for 7 days





No.	Revision/Issue	Date

Firm Name and Address

Project Name and Address
Moafa III
Construction
of Water Yard

Project CRS Zolingei	Sheet 1
Date 24 July.2024	
Scale 1:1	

20 m³ Elevated Tank



Water Tower Detail

General Notes

ALL Dimension
in meter
All reinforced
concrete
should
be 30 N/mm
per 28 days
and 20 N/mm for
plan concrete
curing 3 time per
day for 7 days

No.	Revision/Issue	Date

Firm Name and Address

Project Name and Address


Moafa III
Construction
of Water TOWER

Project CRS Zalingei

Date 24 July 2024

Scale 1:1

3



FOUNDATION DETAIL

General Notes

ALL Dimension in meter
All reinforced concrete should be 30 N/mm² per 28 days and 20 N/mm² for plan concrete curing 3 time per day for 7 days



No.	Revision/Issue	Date

Firm Name and Address


Project Name and Address

Moafa III
Construction
of Water TOWER

Project CRS Zolingei	Sheet 4
Date 24 July.2024	Scale 1:1



SECTION A-A



Tap Stand Plan & Section

General Notes

No.	Revision/Issue	Date

Firm Name and Address

Project Name and Address


Construction
of Water TOWER

Project CRS Zalingei


Date 24 July, 2024

Scale 1:1

Sheet 4



No.	
1	OVER FLOW PIPE
2	FLOAT LEVEL VALVE
3	OUTLET INLET PIPE
4	WASH PIPE
5	VENT PIPE
6	DIAGONAL BRACER 175 X 175 X 8 mm
7	MANHOLE COVER 80 X80 cm
8	EXTERNAL LADDER
9	WATER LEVEL INDICATOR
10	GUSSET PLATES 8 mm THICK
11	I section 20 cm
12	HD BOLT BOX 80 X 25 mm
13	I section 16 cm
14	I section 20 cm
15	INTERNAL LADDER
16	BALCONY



General Notes

ALL Dimension
in meter
All reinforced
concrete
should
be 30 N/mm
per 28 days
and 20 N/mm for
plan concrete
curing 3 time per
day for 7 days

No.	Revision/Issue	Date

Firm Name and Address

Project Name and Address

Moafa III
Construction
of Water TOWER

Project
CRS Zalingei

Date
24 July,2024

Scale
1:1

Sheet
2

Water Tower Detail